

ADDENDUM 1
TO THE CONTRACT PROVISIONS AND CONTRACT PLANS

FOR

CITY OF NORMANDY PARK
4TH AVENUE SW CURB RAMP RETROFIT

G&O #19466

ISSUED THIS DATE: THURSDAY, MAY 23, 2019

BID OPENING: 11:00 A.M. (LOCAL TIME) ON
THURSDAY, MAY 30, 2019
CITY OF NORMANDY PARK
801 SW 174TH STREET
NORMANDY PARK, WASHINGTON 98166



Bidder shall acknowledge receipt of this Addendum on Page P-7 of the Proposal.

TO PROSPECTIVE BIDDERS:

The attention of all prospective bidders on the above project is directed to the following additions and modifications to the Contract Provisions and Contract Plans.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE PROPOSAL

ITEM 1:

Page P-7, Proposal

REVISE the first paragraph as shown below (added text is italicized, deleted text is shown as strike out):

“Subject to any extensions of the Contract time granted under the Contract, the undersigned agrees to substantially complete the Work required under this Contract within ~~20~~ *30* working days (the Substantial Completion Date) and to physically complete the Work required under this contract within ~~30~~ *40* working days (the Physical Completion Date) from when Contract Time begins.”

II. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE CONTRACT PLANS

ITEM 1:

SHEET 2/G-2, SYMBOL LEGEND, ABBREVIATIONS & GENERAL NOTES

In the Order of Work, **ADD** the following to the end of the list:

- “11. SUBSTANTIAL COMPLETION MUST BE ACHIEVED PRIOR TO THE CONSTRUCTION OF THE KING COUNTY OVERLAY PROJECT IN THIS AREA. PHYSICAL COMPLETION MAY BE DELAYED UNTIL AFTER THE KING COUNTY OVERLAY PROJECT HAS BEEN COMPLETED IN THIS AREA.”