

**ADDENDUM 1
TO THE CONTRACT PROVISIONS AND CONTRACT PLANS**

FOR

**CITY OF LONG BEACH
WASHINGTON AVENUE RECONSTRUCTION
(51ST STREET TO SID SNYDER DRIVE)**

G&O #20430

ISSUED THIS DATE: WEDNESDAY, APRIL 28, 2021

**BID OPENING: 3:00 P.M. (LOCAL TIME) ON
WEDNESDAY, MAY 5, 2021
CITY OF LONG BEACH
115 BOLSTAD AVENUE WEST
LONG BEACH, WASHINGTON 98631**



Bidder shall acknowledge receipt of this Addendum on Page P-8 of the Proposal.

TO PROSPECTIVE BIDDERS:

The attention of all prospective bidders on the above project is directed to the following additions and modifications to the Contract Provisions and Contract Plans.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE PROPOSAL

ITEM 1:

Page P-8, Proposal

In the next to last paragraph, **REVISE** as shown below (added text is italicized, deleted text is shown as strike out):

“Subject to any extensions of the Contract time granted under the Contract, the undersigned agrees to substantially complete the Work required under this Contract within ~~60~~ *100* working days (the Substantial Completion Date) and to physically complete the Work required under this contract within ~~65~~ *105* working days (the Physical Completion Date) from when Contract Time begins.”