

**ADDENDUM 1
TO THE CONTRACT PROVISIONS AND CONTRACT PLANS**

FOR

**TOWN OF STEILACOOM
UNION AVENUE AND RAINIER STREET ROUNDABOUT**

G&O #19422

ISSUED THIS DATE: FRIDAY, MAY 7, 2021

**BID OPENING: 1:00 P.M. (LOCAL TIME) ON
WEDNESDAY, MAY 12, 2021
TOWN OF STEILACOOM
PUBLIC WORKS OFFICE
1030 ROE STREET
STEILACOOM, WASHINGTON 98388**



Bidder shall acknowledge receipt of this Addendum on Page P-8R of the attached Proposal.

TO PROSPECTIVE BIDDERS:

The attention of all prospective bidders on the above project is directed to the following additions and modifications to the Contract Provisions and Contract Plans.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE PROPOSAL

ITEM 1:

DELETE the Proposal (pages P-1 through P-10) in its entirety and **REPLACE** with the attached Proposal (pages P-1R through P-10R). **Changes include:**

- 1. Revising the following bid items (numbers shown are based on attached proposal):**
 - a. Bid Item 26, DI Storm Sewer Pipe, 12 In. Diam. (Incl. Bedding) Revise quantity from "400 LF" to "350 LF"**
 - b. Bid Item 27 DI Storm Sewer Pipe, 8 In. Diam. (Incl. Bedding) Revise quantity from "100 LF" to "50 LF"**
 - c. Bid Item 28 CPEP Storm Sewer Pipe, 12 In. Diam (Incl. Bedding) Revise quantity from "210 LF" to "260 LF"**
 - d. Bid Item 37, Adjust Manhole – Add Section, Revise quantity from "3 EA" to "2 EA"**
 - e. Bid Item 71, Street Light Base, Revise quantity from "11 EA" to "10 EA"**

- f. **Bid Item 72, Street Light Standard, Revise quantity from “7 EA” to “6 EA”**

II. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIAL PROVISIONS

ITEM 1:

Page 7-14, Special Provisions Section 7-14.5, Payment

ADD the following sentence to the end of the last paragraph in this section:

“The unit contract price for Fire Hydrant Assembly shall also include compensation for all costs to cut-in the new fire hydrant tees to the existing water main pipe, per the Standard Detail W16.2 in the Plans.”

ITEM 2:

Page 8-27, Special Provisions Section 8-20.2, Materials

DELETE the following sentence on line 31:

~~“The manufacturer of the system must be ISO 9001 certified.”~~

III. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO PART 5 - APPENDIX

ITEM 1:

Appendix C – Temporary Construction Permits

ADD the following to this Appendix:

Temporary Construction Permits shown on Plan sheet 4/G-4 will be provided the Contractor prior to the notice to proceed.

ITEM 2:

Appendix G – Catalog Cuts

ADD the following clarifications to Appendix G:

- The pedestrian fixtures shall be 14' from Base plate and located street side
- DSPA plant hangers shall be 11'-10" from Base plate and located opposite the pedestrian fixture.
- Poles height shall be revised to 28' tall
- Pole style shall be revised to 16 flat Flutes

- Pole color shall be revised to custom finish Green Teal to match existing poles.

IV. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE CONTRACT PLANS

ITEM 1:

SHEET 10/C-2, ROADWAY PLAN AND PROFILE

On the Plan View, **DELETE** the call out CB Type 1 for CB No 4 and **REPLACE** it with the following:

“Concrete Inlet”

On the Plan View, **ADD** the following information the call out for Area Drain at Sta 56+06.2:

“Rim Elev = 75.80”

On the Plan View, **DELETE** call out “5” from CB No 13 and CB No 14.

On the Plan View, **DELETE** call out for “IE=73.81 12” DI E” for Area Drain at Sta 56+06.2, in **INSERT** the following in its place:

“IE = 73.81 6” PVC E”

In the Roadway & Storm Drainage Notes, **DELETE** Note 2 and **REPLACE** with the following:

- “2. RELOCATE EXISTING WATER FOUNTAIN TO THE BACK OF THE NEW SIDEWALK AS DIRECTED IN THE FIELD. FURNISH AND INSTALL 8 LF OF 2" POLYPIPE, 200 PSI, TO EXTEND THE EXISTING SERVICE, PROVIDE COUPLINGS TO CONNECT TO THE EXISTING 2" COPPER SERVICE PIPE AND TO THE EXISTING 2" DRINKING FOUNTAIN SUPPLY LINE.”

ITEM 2:

SHEET 11/C-3, ROADWAY PLAN AND PROFILE

On the Profile View, **DELETE** the call out CB Type 1L for CB No 11 and **REPLACE** it with the following

“CB Type 1”

On the Profile View, **DELETE** the call out CB Type 1L for CB No 12 and **REPLACE** it with the following

“CB Type 1”

ITEM 3:

SHEET 12/C-4, ROADWAY PLAN AND PROFILE

On the Profile View, **DELETE** the call out CB Type 1 for CB No 4 and **REPLACE** it with the following

“Concrete Inlet”

ITEM 4:

SHEET 13/C-5, ROADWAY PLAN AND PROFILE

On the Profile View, **ADD** the following call out to CB No 6 :

“IE = 73.45 – 6” PVC SE”

UNION AVENUE AND RAINIER STREET ROUNDABOUT

PROPOSAL

Town of Steilacoom
1030 Roe Street
Steilacoom, Washington 98388

The undersigned has examined the Work site(s), local conditions, the Contract, and all applicable laws and regulations covering the Work. The following unit and lump sum prices are tendered as an offer to perform the Work in accordance with all of the requirements set forth in the Contract and all applicable laws and regulations.

As required by the Contract, a postal money order, certified check, cashier's check or Proposal bond made payable to the Owner is attached hereto. If this Proposal is accepted and the undersigned fail(s) or refuse(s) to enter into a contract and furnish the required performance bond, labor and material payment bond, special guarantee bonds (if required), required insurance and all other required documentation, the undersigned will forfeit to the Owner an amount equal to five percent of the Proposal amount.

After the date and hour set for submitting the Proposals, no bidder may withdraw its Proposal, unless the Award of the contract is delayed for a period exceeding 60 consecutive calendar days.

The undersigned agrees that in the event it is Awarded the contract for the Work, it shall employ only Contractors and Subcontractors that are duly licensed by the State of Washington and remain so at all times they are in any way involved with the Work.

The undersigned agrees that the Owner reserves the right to reject any or all Proposals and to waive any minor irregularities and informalities in any Proposal.

The undersigned agrees that the Owner will Award the Contract to the lowest responsible, responsive bidder whose Proposal is in the best interest of the Owner.

PROPOSAL – Continued**ADDENDUM 1**

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	Record Drawings (Min. Bid \$500) (1-05.18)	1 LS	\$ _____	\$ _____
2.	SPCC Plan (1-07.15(1))	1 LS	\$ _____	\$ _____
3.	Mobilization, Cleanup and Demobilization (1-09.7)	1 LS	\$ _____	\$ _____
4.	Project Temporary Traffic Control (1-10.4(1))	1 LS	\$ _____	\$ _____
5.	Clearing and Grubbing (2-01.5)	1 LS	\$ _____	\$ _____
6.	Removal of Structures and Obstructions (2-02.5)	1 LS	\$ _____	\$ _____
7.	Excavation, Embankment and Grading, Incl. Haul (2-03.5)	1,500 CY	\$ _____	\$ _____
8.	Unsuitable Foundation Excavation, Incl. Haul (2-03.5)	150 CY	\$ _____	\$ _____
9.	Gravel Borrow, Incl. Haul (2-03.5)	800 TN	\$ _____	\$ _____
10.	Pothole (2-09.5)	33 EA	\$ _____	\$ _____
11.	Controlled Density Fill (2-09.5)	10 CY	\$ _____	\$ _____
12.	Locate Existing Utilities (2-09.5)	1 LS	\$ _____	\$ _____
13.	Gravel Backfill for Walls (2-09.5)	300 TN	\$ _____	\$ _____
14.	Construction Geotextile for Soil Stabilization (2-12.5)	550 SY	\$ _____	\$ _____
15.	Crushed Surfacing Top Course (4-04.5)	300 TN	\$ _____	\$ _____
16.	Crushed Surfacing Base Course (4-04.5)	650 TN	\$ _____	\$ _____
17.	Asphalt Treated Base (4-06.5)	1,050 TN	\$ _____	\$ _____

PROPOSAL – Continued**ADDENDUM 1**

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
18.	Planing Bituminous Surface (5-04.5)	1,000 SY	\$ _____	\$ _____
19.	Temporary HMA (5-04.5)	100 TN	\$ _____	\$ _____
20.	HMA Cl. 1/2" PG 58H-22 (5-04.5)	1,380 TN	\$ _____	\$ _____
21.	Job Mix Compliance Price Adjustment (5-04.5)	1 CALC	\$0.00	\$0.00
22.	Compaction Price Adjustment (5-04.5)	1 CALC	\$0.00	\$0.00
23.	Textured and Pigmented Cement Conc. Pavement (5-05.5)	680 SY	\$ _____	\$ _____
24.	Cement Conc. Curb Wall (6-02.5)	1,380 SF	\$ _____	\$ _____
25.	Pedestrian Railing (6-06.5)	205 LF	\$ _____	\$ _____
26.	DI Storm Sewer Pipe, 12 In. Diam. (7-04.5)	350 LF	\$ _____	\$ _____
27.	DI Storm Sewer Pipe, 8 In. Diam. (Incl. Bedding) (7-04.5)	50 LF	\$ _____	\$ _____
28.	CPEP Storm Sewer Pipe, 12 In. Diam. (Incl. Bedding) (7-04.5)	260 LF	\$ _____	\$ _____
29.	PVC Storm Sewer Pipe, 6 In. Diam. (Incl. Bedding) (7-04.5)	40 LF	\$ _____	\$ _____
30.	Bioretention Treatment Structure (7-05.5)	2 EA	\$ _____	\$ _____
31.	Area Drain (7-05.5)	3 EA	\$ _____	\$ _____
32.	Concrete Inlet (7-05.5)	1 EA	\$ _____	\$ _____
33.	Catch Basin, Type 1 (7-05.5)	10 EA	\$ _____	\$ _____
34.	Catch Basin, Type 2, 48 In. Diam. (7-05.5)	3 EA	\$ _____	\$ _____

PROPOSAL – Continued

ADDENDUM 1

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
35.	Adjust Catch Basin (7-05.5)	17 EA	\$ _____	\$ _____
36.	Adjust Manhole (7-05.5)	3 EA	\$ _____	\$ _____
37.	Adjust Manhole – Add Section (7-05.5)	2 EA	\$ _____	\$ _____
38.	Removal of Unsuitable Material (Trench) 7-08.5)	9 CY	\$ _____	\$ _____
39.	Imported Trench Backfill (7-08.5)	200 TN	\$ _____	\$ _____
40.	Trench Excavation Safety Systems (7-08.5)	1 LS	\$ _____	\$ _____
41.	Plugging Existing Pipe (7-08.5)	4 EA	\$ _____	\$ _____
42.	Adjust Valve Box (7-12.5)	3 EA	\$ _____	\$ _____
43.	Fire Hydrant Assembly (7-14.5)	2 EA	\$ _____	\$ _____
44.	Adjust Meter Box (7-15.5)	3 EA	\$ _____	\$ _____
45.	Relocate Drinking Fountain (7-15.5)	1 EA	\$ _____	\$ _____
46.	Erosion Control and Water Pollution Prevention (8-01.5)	1 LS	\$ _____	\$ _____
47.	High Visibility Fence (8-01.5)	300 LF	\$ _____	\$ _____
48.	Sod Installation (8-02.5)	900 SY	\$ _____	\$ _____
49.	Topsoil, Type A (8-02.5)	200 CY	\$ _____	\$ _____
50.	Bark or Wood Chip Mulch (8-02.5)	30 CY	\$ _____	\$ _____
51.	Property Restoration (8-02.5)	1 EST	\$10,000.00	\$10,000.00
52.	Decorative Rock (8-02.5)	40 TN	\$ _____	\$ _____
53.	PSIPE Median Planting (8-02.5)	1 LS	\$ _____	\$ _____
54.	Irrigation System (8-03.6)	1 LS	\$ _____	\$ _____

PROPOSAL – Continued

ADDENDUM 1

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>		<u>UNIT PRICE</u>	<u>AMOUNT</u>
55.	Cement Conc. Traffic Curb and Gutter (8-04.5)	2,020 LF		\$ _____	\$ _____
56.	Cement Conc. Traffic Curb (8-04.5)	80 LF		\$ _____	\$ _____
57.	Cement Conc. Rolled Curb and Gutter (8-04.5)	140 LF		\$ _____	\$ _____
58.	Roundabout Truck Apron Cement Conc. Curb and Gutter (8-04.5)	230 LF		\$ _____	\$ _____
59.	Cement Conc. Roundabout Curb and Gutter (8-04.5)	940 LF		\$ _____	\$ _____
60.	Cement Conc. Rolled Curb and Gutter for Roundabout Central Island (8-04.5)	115 LF		\$ _____	\$ _____
61.	Cement Conc. Driveway Entrance (8-06.5)	150 SY		\$ _____	\$ _____
62.	Precast Concrete Parking Curb (8-07.5)	4 EA		\$ _____	\$ _____
63.	Removing Guardrail (8-11.5)	50 LF		\$ _____	\$ _____
64.	Beam Guardrail, Type 31, 9-Foot Long Post (8-11.5)	50 LF		\$ _____	\$ _____
65.	Beam Guardrail Anchor, Type 10 (8-11.5)	2 EA		\$ _____	\$ _____
66.	Remove and Relocate Fence (8-12.5)	90 LF		\$ _____	\$ _____
67.	Monument Case and Cover (8-13.5)	2 EA		\$ _____	\$ _____
68.	Cement Conc. Sidewalk (8-14.5)	770 SY		\$ _____	\$ _____
69.	Cement Conc. Curb Ramp (8-14.5)	21 EA		\$ _____	\$ _____
70.	Relocate Street Light (8-20.5)	4 EA		\$ _____	\$ _____

PROPOSAL – Continued

ADDENDUM 1

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
71.	Street Light Base (8-20.5)	10 EA	\$ _____	\$ _____
72.	Street Light Standard (8-20.5)	6 EA	\$ _____	\$ _____
73.	Handhole (8-20.5)	11 EA	\$ _____	\$ _____
74.	Utility Trench (8-20.5)	1,130 LF	\$ _____	\$ _____
75.	Conduit Pipe PVC Sch. 40, 1 In. Diam. w/Fittings (8-20.5)	1,130 LF	\$ _____	\$ _____
76.	#6 AWG x HHW-2 Conductor for Street Lighting (8-20.5)	1,130 LF	\$ _____	\$ _____
77.	RRFB System, Complete (8-20.5)	12 EA	\$ _____	\$ _____
78.	Permanent Signing (8-21.5)	1 LS	\$ _____	\$ _____
79.	Paint Line w/RPMs (8-22.5)	300 LF	\$ _____	\$ _____
80.	Painted Wide Lane Line (8-22.5)	250 LF	\$ _____	\$ _____
81.	Paint Line (8-22.5)	2,600 LF	\$ _____	\$ _____
82.	Plastic Wide Dotted Entry Line (8-22.5)	100 LF	\$ _____	\$ _____
83.	Plastic Stop Line (8-22.5)	45 LF	\$ _____	\$ _____
84.	Plastic Crosswalk Line (8-22.5)	480 SF	\$ _____	\$ _____
85.	Plastic Traffic Arrow (8-22.5)	6 EA	\$ _____	\$ _____
86.	Plastic Traffic Letter (8-22.5)	4 EA	\$ _____	\$ _____
87.	Plastic Yield Line Symbol (8-22.5)	23 EA	\$ _____	\$ _____

Subtotal:..... \$ _____

Washington State Sales Tax (0% Per W.S. Revenue Rule 171): \$ _____ **0.00**

TOTAL CONSTRUCTION COST: \$ _____

Note: A bid must be received on all items.

STATEMENT OF BIDDER'S QUALIFICATIONS

Name of Firm: _____

Address: _____

Telephone No. _____ Fax No. _____

Contact Person for this Project: _____

E-mail: _____

Number of years the Contractor has been engaged in the construction business under the present firm name, as indicated above:

WORK TO BE COMPLETED BY BIDDER

List the Work and the dollar amount thereof that the Bidder will complete with its forces, if awarded the contract.

Work to be Performed	Dollar Amount

PROPOSED SUBCONTRACTORS (Per RCW 39.30.060)

For Proposals exceeding one million dollars, indicate who (either the Contractor submitting this bid or a subcontractor) will be completing the work for each of the five categories listed below. Information shall include their Washington State Department of Licensing Contractor's Registration No. This information shall be provided with the Proposal or within one hour after the published Proposal submittal time in accordance with RCW 39.30.060.

Work to be Performed	Subcontractor or Prime (Name and Registration Number)
Heating, Ventilation and Air Conditioning	
Plumbing	
Electrical	
Structural Steel Installation	
Rebar Installation	

ADDENDA RECEIVED

Addendum No.	Date Received	Name of Recipient

NOTE: Bidder shall acknowledge receipt of all addenda. Bidder is responsible for verifying the actual number of addenda issued prior to submitting a Proposal.

Subject to any extensions of the Contract time granted under the Contract, the undersigned agrees to substantially complete the Work required under this Contract within 90 working days (the Substantial Completion Date) and to physically complete the Work required under this contract within 100 working days (the Physical Completion Date) from when Contract Time begins.

The undersigned has reviewed and fully understands the provisions in the Contract regarding liquidated damages and agrees that liquidated damages shall be \$1,000.00 per day for each and every working day beyond the Contract time allowed for substantial completion until the

Substantial Completion Date is achieved and \$500.00 for each and every working day required beyond the Contract Time for physical completion until the Physical Completion Date is achieved.

The undersigned is, and will remain in, full compliance with all Washington State administrative agency requirements including, but not limited to registration requirements of Washington State Department of Labor & Industries for contractors, including but not limited to requirements for bond, proof of insurance and annual registration fee. The undersigned's Washington State:

Dept. of Labor and Industries Workman's Compensation Account No. is _____;
Dept. of Licensing Contractor's Registration No. is _____;
Unified Business Identifier Number is _____;
Excise Tax Registration Number is _____; and
Employment Security Account Number is _____.

The undersigned has reviewed all insurance requirements contained in the Contract and has verified the availability of and the undersigned's eligibility for all required insurance. The undersigned verifies that the cost for all required insurance, has been included in this Proposal.

In relation to claims related in whole or in part to workplace injuries to employees, the undersigned waives any immunity granted under the State Industrial Insurance Law, RCW Title 51. This waiver has been specially negotiated by the parties, which is acknowledged by the undersigned in signing this Proposal.

By signing the proposal, the undersigned declares, under penalty of perjury under the laws of the United States and the State of Washington, that the following statements are true and correct:

1. That the undersigned person(s) or entity(ies) has(have) not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the project for which this Proposal is submitted.

2. The bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation date (April 22, 2021), that the bidder is not a "willful" violator, as defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction.

