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PROJECT DESCRI PTI ON

THIS PROJECT INCLUDES MODIFICATIONS TO THE CITY OF MORTON'S EXISTING WASTEWATER
TREATMENT FACILITY (WWTF). THE WORK WILL BE COMPLETED IN TWO SCHEDULES. SCHEDULE
A INCLUDES IMPROVEMENTS AT THE WWTF WHILE SCHEDULE B INCLUDES CLEANING AND
REHABILITATION OF THE OXIDATION DITCH.

WORK TO BE COMPLETED UNDER SCHEDULE A INCLUDES CONSTRUCTION OF A NEW
HEADWORKS, MODIFICATIONS TO THE EXISTING OXIDATION DITCH, CONSTRUCTION OF TWO NEW
SECONDARY CLARIFIERS, CONSTRUCTION OF A NEW RAS/WAS PUMP STATION AND VALVE
VAULT, CONSTRUCTION OF A NEW SCUM PUMP STATION AND VALVE VAULT, CONSTRUCTION OF
A NEW SOLIDS HANDLING BUILDING, MODIFICATIONS TO THE EXISTING SECONDARY CLARIFIERS
IN ORDER TO CONVERT THEM TO ANAEROBIC DIGESTERS, CONSTRUCTION OF A NEW
ULTRAVIOLET DISINFECTION CHANNEL, MODIFICATIONS TO THE EXISTING CHLORINE CONTACT
TANK CONVERTING IT INTO EFFLUENT AND STORMWATER PUMP STATIONS, MODIFICATIONS TO
THE EXISTING OPERATIONS BUILDING, AND MODIFICATIONS TO THE EXISTING AEROBIC HOLDING
TANK AND EQUIPMENT BUILDING. WORK INCLUDES ALL ASSOCIATED DEMOLITION TO PREPARE
EXISTING STRUCTURES FOR MODIFICATION, AND THE INSTALLATION OF SEVERAL PIECES OF
SPECIALIZED WASTEWATER TREATMENT EQUIPMENT. THE WORK INCLUDES SITEWORK AND
GRADING, UTILITY AND PROCESS PIPING INSTALLATION, AND ASSOCIATED ELECTRICAL WORK.
SCHEDULE A ALSO INCLUDES MODIFICATIONS TO THE EXISTING TILTON RIVER OUTFALL
DIFFUSER.

WORK TO BE COMPLETED UNDER SCHEDULE B INCLUDES INSTALLATION OF THE TEMPORARY
TREATMENT FACILITY, DRAINING, CLEANING OF THE OXIDATION DITCH, STRUCTURAL REPAIRS
AND RECOMMISSIONING OF THE OXIDATION DITCH.
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