



ADDENDUM NO. 1
TO THE CONTRACT PROVISIONS AND PLANS
FOR THE

CITY OF EDGEWOOD
DRAINAGE IMPROVEMENT PROJECT –
132ND AVENUE EAST AND 53RD STREET COURT EAST

ISSUED THIS DATE: TUESDAY, SEPTEMBER 14, 2021

BID OPENING: ~~11:00 A.M.~~ 12:00 P.M. (LOCAL TIME) ON
~~MONDAY, SEPTEMBER 20, 2021~~
WEDNESDAY, SEPTEMBER 22, 2021
CITY OF EDGEWOOD
2224 104TH AVENUE EAST
EDGEWOOD, WA 98372

Bidder shall acknowledge receipt of this Addendum on Page P-5 of the Proposal.

TO PROSPECTIVE BIDDERS:

The attention of all prospective bidders on the above project is directed to the following additions and modifications to the Contract Provisions and Contract Plans.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE CONTRACT PROVISIONS

ITEM 1: BID DATE REVISION

The bid opening date is revised to **12:00 P.M. (local time) on Wednesday, September 22, 2021**. All references in the contract provisions to the bid date and/or bid opening time shall be replaced with the revised bid opening date.

ITEM 2: SCHEDULE A REVISION

Schedule A is hereby revised, replacing Page P-2 with the attached version.

ITEM 3: BID ITEM #10 (Crushed Surfacing Top Course (4-04))

Bid item #10 quantity is revised from 143 TN to 25 TN, and shall include all CSTC needed for work within the streets (including widening). Any shoulder rock shall be incidental to

bid item #19, described below. There are no changes to the title, specification references or special provisions for this item.

ITEM 4: BID ITEM #11 (HMA CL. ½ in. PG 58H-22” (5-04))

Bid item #11 quantity is revised from 95 TN to 85 TN, and the title has been appended to note this item includes HMA for the widening and overlay activities. There are no changes to the specification references or special provisions for this item.

ITEM 5: BID ITEM #19 (Ditch or Shoulder Restoration (8-02))

Bid Item #19 is hereby added to Schedule A, as shown on the attached Page P-2. Measurement and Payment will remain as stated under the notes in the Contract Plans.

ITEM 6: ROADWAY EXCAVATION

There is no bid item for roadway excavation under Schedule A. Any excavation, removal and disposal shall be incidental to the HMA work under bid item #11.

II. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE CONTRACT PLANS

ITEM 1: GRAVEL BASE (TYPICAL SECTION)

There is no bid item for gravel base under Schedule A. In storm drainage trench locations, gravel base may be provided as trench backfill, which is incidental to bid items 12 and 13. In lieu of any other import gravel base material, it is assumed that native material left in place will be suitable.

Any further questions, including requests for clarification, shall be submitted in writing (via email) to Jeremy Metzler, PE, Public Works Director at jeremy@cityofedgewood.org. Interested parties may also request email notification of said posting by contacting the City beforehand.

PROPOSAL - Continued

SCHEDULE A: 132ND AVE E AND 53RD ST CT E DRAINAGE IMPROVEMENTS

<u>NO.</u>	<u>ITEM</u>	<u>QTY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	Minor Change (1-04.4(1))	1	CALC	\$5,000	\$5,000
2.	Survey (1-05.4(2))	1	LS	\$ _____	\$ _____
3.	SPCC Plan (1-07.15(1))	1	LS	\$ _____	\$ _____
4.	Mobilization, cleanup and demobilization (1-09.7)	1	LS	\$ _____	\$ _____
5.	COVID-19 Safety Plan (1-07)	1	LS	\$ _____	\$ _____
6.	Temporary Erosion and Sediment Control (8-01)	1	LS	\$ _____	\$ _____
7.	Temporary Traffic Control (including flaggers)	1	LS	\$ _____	\$ _____
8.	Sawcutting (2-02)	543	LF	\$ _____	\$ _____
9.	Removal of Existing Storm (2-02)	1	LS	\$ _____	\$ _____
10.	Crushed Surfacing Top Course (4-04)	143 25	TN	\$ _____	\$ _____
11.	HMA CL. ½ in. PG 58H-22” (5-04) [Widening & Overlay]	95 85	TN	\$ _____	\$ _____
12.	Schedule A Storm Sewer Pipe 12 In. Diameter (7-04)	512	LF	\$ _____	\$ _____
13.	Schedule A Storm Sewer Pipe 8 In. Diameter CL52 DI (7-04)	32	LF	\$ _____	\$ _____
14.	Catch Basin Type I (7-05)	6	EA	\$ _____	\$ _____
15.	Catch Basin Type II (7-05)	1	EA	\$ _____	\$ _____
16.	Connection to Drainage Structure (7-05)	1	EA	\$ _____	\$ _____
17.	HMA Barrier Curb / Raised Edge (8-04)	520	LF	\$ _____	\$ _____
18.	HMA Driveway Approach (8-06)	2	EA	\$ _____	\$ _____
19.	Ditch or Shoulder Restoration (8-02)	380	SY	\$ _____	\$ _____