ADVERTISEMENT FOR BIDS
Sealed bids will be accepted for the following project:
PROJECT NO.:

2017-957 G (1-1)

TITLE:

Kelso Driveway Drainage Repair Work

AGENCY:

E&AS for Enterprise Services

PROJECT MANAGER:

James R. Hill, R.A.

ESTIMATED BASE BID COST RANGE:

$34,000.00 to $39,000.00

SUBMITTAL TIME/DATE/LOCATION:

Prior to 3:00 P.M., Wednesday, August 16, 2017
Dept. of Enterprise Services
Engineering & Architectural Services
Mail to: PO Box 41476, Olympia, WA 98504-1476
Hand deliver to: Shipping & Receiving Room No.
1140, 1500 Jefferson Street SE, Olympia, WA
98501. Stop at lobby for directions.
Public Bid Opening will commence at
approximately 3:05 P.M. at the same location.

BY:

Department of Enterprise Services
Engineering & Architectural Services

Contractors may obtain Bid Documents for this project free-of-charge at the following website:
http://gobids.grayandosborne.com. Bidders are encouraged to “Register” in order to receive automatic
email notification of future addenda and to be placed on the “Bidders List”. For assistance, please call
(206) 284-0860.
Plans and specifications may be viewed at the following plan centers: Abadan Reprographics &
Imaging, Spokane, WA; Associated Builders & Contractors, Spokane, WA; Associated General
Contractors, Boise, ID; Builder’s Exchange of Washington, Everett, WA; Daily Journal of Commerce
Plan Center, Portland, OR; Daily Journal of Commerce, Seattle, WA; Hermiston Plan Center,
Hermiston, OR; Contractor Plan Center, Milwaukie, OR; Ridgeline Graphics (Wenatchee Plan
Center), Wenatchee, WA; Spokane Regional Plan Center, Spokane, WA; Tri-City Construction
Council, Kennewick, WA; Walla Walla Valley Plan Center, Walla Walla, WA; Weekly Construction
Reporter, Bellingham, WA; Yakima Plan Center, Yakima, WA.
Please direct questions regarding this project to the office of the Consultant. Gray & Osborne, Inc., 701
Dexter Avenue North, Suite 200, Seattle, WA 98109, telephone (206) 284-0860. Within 24 hours
following the bid opening, results will be available on E&A Services’ web site at
https://fortress.wa.gov/ga/apps/EASbids/BidResult.aspx.
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The State of Washington prevailing wage rates are applicable for this public works project located in
Cowlitz County. Bidders are responsible to verify and use the most recent prevailing wage rates. The
“Effective Date” for this project is the Bid Form due date above. The applicable prevailing wage rates
may be found on the Department of Labor & Industries website located at
https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx.
The successful Bidder is required to register and create an account in the DES Diversity Compliance
program (B2Gnow) at https://des.diversitycompliance.com. Voluntary numerical Diverse Business
goals of 12% MBE, 8% WBE, 5% Washington Small Business, and 5% Veterans have been
established for this project. Achievement of the goals is encouraged.
Bidders may contact the Office of Minority and Women's Business Enterprise (OMWBE) at
http://OMWBE.wa.gov/ to obtain information on certified firms. Bidders may also utilize Washington
Small Businesses registered in WEBS at https://fortress.wa.gov/ga/webs/ and Veteran-owned
Businesses at http://www.dva.wa.gov/program/certified-veteran-and-servicemember-ownedbusinesses.
The State reserves the right to accept or reject any or all bids and to waive informalities.
STATE OF WASHINGTON
DEPARTMENT OF ENTERPRISE SERVICES
ENGINEERING & ARCHITECTURAL SERVICES
2017957bidadcb
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DIVISION 00
PROCUREMENT AND CONTRACTING REQUIREMENTS

BIDDING REQUIREMENTS

INSTRUCTIONS TO BIDDERS
FOR WASHINGTON STATE FACILITIES CONSTRUCTION
July 23, 2017

PART 0 – GENERAL CONDITIONS
0.00

EXPLANATION TO PROSPECTIVE BIDDERS
A. In accordance with RCW 39.04.380 effective March 30, 2012, the State of Washington is
enforcing a Reciprocal Preference for Resident Contractors. Any public works bid received
from a nonresident contractor from a state that provides an in-state percentage bidding
preference, a comparable percentage disadvantage must be applied to the bid of that
nonresident contractor.
A nonresident contractor from a state that provides a percentage bid preference means a
contractor that:
1. Is from a state that provides a percentage bid preference to its resident contractors bidding
on public works contracts.
2. At the time of bidding on a public works project, does not have a physical office located in
Washington.
The state of residence for a nonresident contractor is the state in which the contractor was
incorporated or, if not a corporation, the state where the contractor's business entity was
formed.
All nonresident contractors will be evaluated for out-of-state Bidder preference. If the state of
the nonresident contractor provides an in-state contractor preference, a comparable
percentage disadvantage will be applied to their bid prior to contract award.
This section does not apply to public works procured pursuant to RCW 39.04.155, 39.04.280,
or any other procurement exempt from competitive bidding.
B. Any prospective Bidder desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must submit a request in writing to the Architect/Engineer (A/E) seven (7)
calendar days before the bid due date. Oral explanations or instructions given before the award
of a contract will not be binding. Any information given a prospective Bidder concerning a
solicitation will be furnished promptly to all other prospective Bidders by addendum to the
solicitation, if that information is necessary in submitting bids or if the lack of it would be
prejudicial to other prospective Bidders.
C. In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW the
State of Washington encourages participation in all of its contracts by MWBE firms certified by
the Office of Minority and Women’s Business Enterprises (OMWBE). Participation may be
either on a direct basis in response to this invitation or as a subcontractor to a Bidder. However,
unless required by federal statutes, regulations, grants, or contract terms referenced in the
contract documents, no preference will be included in the evaluation of bids, no minimum level
of MWBE participation shall be required as a condition for receiving an award, and bids will not
be rejected or considered non-responsive on that basis. Any affirmative action requirements
set forth in federal regulations or statutes included or referenced in the contract documents will
apply.
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D. The State of Washington encourages participation in all of its contracts by Veteran-owned
businesses
(defined
in
RCW
43.60.010)
and
located
at
http://www.dva.wa.gov/program/certified-veteran-and-servicemember-owned-businesses and
Small, Mini and Micro businesses (defined in RCW 39.26.010) which have registered in WEBS
at https://fortress.wa.gov/ga/webs/.
1. In order to report payment detail, the Contractor must create an account with the DES
Diversity Compliance program (B2Gnow) or verify if an account has already been created
on behalf of the Contractor: https://des.diversitycompliance.com. B2Gnow is designed to
streamline and automate compliance reporting requirements, empowering vendors to
maintain accurate contact information and submit contract payment details online.
2.

For account login or account creation details, please go to the DES B2Gnow portal page
by clicking or visiting the URL above. If you have an existing account, please log in using
the “Log In” button. To register, or find more information about registration, click on the
Information for Vendors button on the DES B2Gnow portal home page. Then, click the
Vendor Registration button to open the Vendor Quick Reference guide. This document
will guide you step-by-step through the account creation and login process.

3. Every month for the duration of your contract, submit the following payment information
through B2Gnow:
a. Payments received by the prime contractor from the Agency
b. Payments paid to each subcontractor, including lower tier subcontractors
c. Payments paid to each supplier
E. In accordance with RCW 39.04.320 the state of Washington requires 15% Apprenticeship
Participation for all projects estimated to cost one million dollars or more. On applicable
projects, the bid advertisement and Bid Form shall establish a minimum required percentage
of apprentice labor hours compared to the total labor hours. Bidders may contact the
Department of Labor and Industries, Specialty Compliance Services Division, Apprenticeship
Section, P.O. Box 44530, Olympia, WA 98504-4530, by phone (360) 902-5320, and e-mail at
Apprentice@lni.wa.gov, to obtain information on available apprenticeship programs.
0.01

PREPARATION OF BIDS – CONSTRUCTION
A. Bids must be: (1) submitted on the Bid Form, or copies of forms, furnished by the Owner or the
Owner’s agent, and (2) signed in ink. The person signing a bid must initial each change
appearing on any Bid Form. If the bid is made by a corporation, it shall be signed by the
corporation’s authorized designee. The address of the Bidder shall be typed or printed on the
Bid Form in the space provided.
B. The Bid Form may require Bidders to submit bid prices for one or more items on various bases,
including: (1) lump sum base bid; (2) lump sum bid alternate prices; (3) unit prices; or (4) any
combination of items 1 through 3 above.
C. If the solicitation includes alternate bid items, failure to bid on the alternates may disqualify the
bid. If bidding on all items is not required, Bidders should insert the words “no bid” in the space
provided for any item on which no price is submitted.
D. Substitute bid forms will not be considered unless this solicitation authorizes their submission.

0.02

BID GUARANTEE
A. When the sum of the base bid plus all additive bid alternates is $150,000.00 or less, at the
option of the Contractor or the General Contractor/Construction Manager as defined in RCW
39.10.210, the public Owner may, in lieu of the bid bond, retain ten percent (10%) of the
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contract amount for a period of thirty (30) days after the date of final acceptance, or until receipt
of all necessary releases from the Department of Revenue, Employment Security Department
and Department of Labor & Industries and settlement of any liens filed under chapter 60.28
RCW, whichever is later.
When the sum of the base bid plus all additive alternates is greater than $150,000.00, a bid
guarantee in the amount of 5% of the base bid amount is required. Failure of the Bidder to
provide bid guarantee when required shall render the bid non-responsive.
B. Acceptable forms of bid guarantee are: A bid bond or postal money order, or certified check or
cashier’s check made payable to the Washington State Treasurer.
The Owner will return bid guarantees (other than bid bond) to unsuccessful Bidders as soon
as practicable, but not sooner than the execution of a contract with the successful Bidder. The
successful Bidder’s bid guarantee will be returned to the successful Bidder with its official notice
to proceed with the work of the contract.
C. The Bidder will allow 60 days from bid opening date for acceptance of its bid by the Owner.
The Bidder will return to the Owner a signed contract, insurance certificate and bond or bond
waiver within 15 days after receipt of the contract. If the apparent successful Bidder fails to
sign all contractual documents or provide the bond and insurance as required or return the
documents within 15 days after receipt of the contract, the Owner may terminate the award of
the contract.
D. In the event a Bidder discovers an error in its bid following the bid opening, the Bidder may
request to withdraw its bid under the following conditions:
1. Written notification is received by the Owner within 24 hours following bid opening.
2. The Bidder provides written documentation of the claimed error to the satisfaction of the
Owner within 72 hours following the bid opening.
The Owner will approve or disapprove the request for withdrawal of the bid in writing. If
the Bidder’s request for withdrawal of its bid is approved, the Bidder will be released from
further obligation to the Owner without penalty. If it is disapproved, the Owner may retain
the Bidder’s bid guarantee.
0.03

ADDITIVE OR DEDUCTIVE BID ITEMS
The low Bidder, for purposes of award, shall be the responsive Bidder offering the low aggregate
amount for the base bid item, plus additive or deductive bid alternates selected by the Owner, and
within funds available for the project.
The Bidder agrees to hold all bid alternate prices for sixty (60) days from date of bid opening.

0.04

ACKNOWLEDGEMENT OF ADDENDA
Bidders shall acknowledge receipt of all addenda to this solicitation by identifying the addenda
numbers in the space provided for this purpose on the Bid Form. Failure to do so may result in the
bid being declared non-responsive.

0.05

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
The Bidder acknowledges that it has taken steps necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself as to the general and local conditions which
can affect the work or its cost, including but not limited to; (1) conditions bearing upon
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transportation, disposal, handling, and storage of materials; (2) the availability of labor, water,
electric power, and road; (3) uncertainties of weather, river stages, tides, or similar physical
conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of
equipment and facilities needed preliminary to and during the work. The Bidder also acknowledges
that it has satisfied itself as to character, quality, and quantity of surface and subsurface materials
or obstacles to be encountered insofar as this information is reasonably ascertainable from an
inspection of the site, including exploratory work done by the Owner, as well as from the drawings
and specifications made a part of this contract. Any failure of the Bidder to take the actions
described and acknowledged in this paragraph will not relieve the Bidder from responsibility for
estimating properly the difficulty and cost of successfully performing the work.
0.06

BID AMOUNTS
A. The bid prices shown for each item on the Bid Form shall include all labor, material, equipment,
overhead and compensation to complete all of the work for that item.
B. The actual cost of building permit (only) and the public utility hookup fees will be a direct
reimbursement to the Contractor or paid directly to the permitting agency by the Owner. Fees
for these permits should not be included by the Bidder in the bid amount.
C. The Bidder agrees to hold the base bid prices for sixty (60) days from date of bid opening.

0.07

TAXES
The bid amounts shall not include Washington State Sales Tax (WSST). All other taxes imposed
by law shall be included in the bid amount. The Owner will include WSST in progress payments.
The Contractor shall pay the WSST to the Department of Revenue and shall furnish proof of
payment to the Owner if requested.
[NOTE: Contractor must bond for contract amount plus the WSST.]

0.08

SUBMISSION OF BIDS
A. Bids must be submitted on or before the time specified in the Advertisement for Bids.
B. Subcontractor Listing: If the base bid and the sum of the additive alternates is one million dollars
or more, the Bid Form shall comply with the following requirements:
1. Pursuant to RCW 39.30.060, if the base bid and the sum of the additive alternates is one
million dollars or more, the Bidder shall provide names of the Subcontractors with whom
the Bidder will subcontract for performance of heating, ventilation and air conditioning
(HVAC), plumbing, and electrical.
2. The Bidder can name itself for the performance of the work.
3. The Bidder shall not list more than one Subcontractor for each category of work identified
UNLESS Subcontractors vary with bid alternates, in which case the Bidder must indicate
which Subcontractor will be used for which alternate.
4. Failure of the Bidder to submit as part of the bid the NAMES of such Subcontractors or to
name itself to perform such work shall render the Bidder's bid nonresponsive and,
therefore, void.
C. The Bid Form shall be submitted in a sealed envelope addressed to the office specified in the
Advertisement for Bids. The envelope shall have printed on the outside:
1. The project number and description.
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2. The name and address of the Bidder.
3. Identification as Bid Form.
D. Prior to the bid opening, the Owner’s representative will designate the official bid clock. Any
part of the Bid Form, or in the rare situation of a bid modification, not received prior to the times
specified, per the designated bid clock, will not be considered and the bid will be returned to
the Bidder unopened.
E. A bid may be withdrawn in person by a Bidder’s authorized representative before the opening
of the bids. Bidder(s) representative will be required to show ID and sign on bid summary sheet
before it will be released.
F. People with disabilities who wish to request special accommodation, (e.g., sign language
interpreters, braille, etc.) need to contact the Owner ten (10) working days prior to the
scheduled bid opening.
0.09

BID RESULTS
After the Bid Opening, Bidders may obtain bid results from the office of E&AS by calling (360) 9027272 or by logging on to E&AS' web site: https://fortress.wa.gov/ga/apps/EASbids/BidResult.aspx.
Bid results may also be obtained from the A/E.

0.10

LOW RESPONSIBLE BIDDER
A. Mandatory Responsibility Criteria: Before award of a public works contract, a Bidder must
meet the following mandatory responsibility criteria under RCW 39.04.350 (1) to be considered
a responsible Bidder and qualified to be awarded a public works project. The Bidder must:
1. At the time of bid submittal, have a certificate of registration in compliance with chapter
18.27 RCW;
2. Have a current state unified business identifier number;
3. If applicable, have industrial insurance coverage for the Bidder's employees working in
Washington as required in Title 51 RCW; an employment security department number as
required in Title 50 RCW; and a state excise tax registration number as required in Title 82
RCW;
4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065(3); and
5. If bidding on a public works project subject to the apprenticeship utilization requirements in
RCW 39.04.320, not have been found out of compliance by the Washington State
Apprenticeship and Training Council for working apprentices out of ratio, without
appropriate supervision, or outside their approved work processes as outlined in their
standards of apprenticeship under chapter 49.04 RCW for the one-year period immediately
preceding the date of the bid solicitation.
B. Supplemental Responsibility Criteria: In addition to the mandatory Bidder responsibility, the
Owner may adopt relevant supplemental criteria for determining Bidder responsibility
applicable to a particular project which the Bidder must meet (RCW 39.04.350 (2)).
1. If applicable, the Owner shall consider an overall accounting of the attached supplemental
criteria for determining Bidder responsibility “DIVISION 00 SUPPLEMENTAL
RESPONSIBILITY CRITERIA”.
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2. At least seven (7) days prior to the bid submittal deadline, a potential Bidder may request
that the Owner modify the supplemental responsibility criteria. The Owner will evaluate the
information submitted by the potential Bidder and respond before the bid submittal
deadline. If the evaluation results in a change of the criteria, the Owner will issue an
addendum to the bidding documents identifying the new criteria.
3. Upon Owner’s request, the apparent low Bidder must supply the requested responsibility
information within two (2) business days of request by Owner. Withholding information or
failure to submit all the information requested within the time provided may render the bid
non-responsive.
4. If the Owner determines that the apparent low Bidder is not responsible, the Owner will
notify the Bidder of its preliminary determination in writing.
5. Within three (3) days after receipt of the preliminary determination, the Bidder may
withdraw its bid or request a hearing where the Bidder may appeal the preliminary
determination and present additional information to the Owner.
6. The Owner will schedule a hearing within three (3) working days of receipt of the Bidder’s
request. The hearing members will include a Client Agency Representative, EAS Assistant
Director or designee, Deputy Assistant Director or designee, and Project Manager.
7. The Owner will issue a Final Determination after reviewing information presented at the
hearing.
8. If the Owner determines a Bidder to be not responsible, the Owner will provide, in writing,
the reasons for the determination. If the final determination affirms that the Bidder is not
responsible, the Owner will not execute a contract with any other Bidder until two (2)
business days after the Bidder determined to be not responsible has received the final
determination.
9. The Owner’s Final Determination is specific to this project, and will have no effect on other
or future projects.
0.11

CONTRACT AWARD
A. The Owner will evaluate bids responsiveness and responsibility.
1. A bid will be considered responsive if it meets the following requirements:
a. It is received at the proper time and place.
b. It meets the stated requirements of the Bid Form.
c. It is submitted by a licensed/registered contractor within the state of Washington at
the time of bid opening and is not banned from bidding by the Department of Labor
and Industries.
d. It is accompanied by a bid guarantee, if required.
2. A bid will be considered responsible if it meets the following requirements:
a. It meets the mandatory responsibility criteria established in RCW 39.04.350 and an
overall accounting of the supplemental responsibility criteria established for the project.
B. The Owner reserves the right to accept or reject any or all bids and to waive informalities.
C. The Owner may negotiate bid price adjustments with the low responsive Bidder, including
changes in the contract documents, to bring the bid within the available funding per RCW
39.04.015.
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D. The apparent low Bidder, for purpose of award, shall be the responsive and responsible Bidder
offering the low aggregate amount for the base bid plus selected additive or deductive bid
alternates and meeting all other bid submittal requirements.
E. Reciprocal Preference for Resident Contractors. For a public works bid received from a
nonresident contractor from a state that provides an in-state percentage bidding preference, a
Comparable Percentage Disadvantage (CPD) will be applied to the bid of that nonresident
contractor. The CPD is the in-state contractor percent advantage provided by the contractor’s
home state.
For the purpose of determining the successful Bidder, multiply the Nonresident Contractor bid
amount by the CPD. The “bid amount” shall be the total of the base bid and all accepted
alternate bid items. The CPD shall be added to the Nonresident Contractor bid amount which
equates to the Nonresident Disadvantage Total. The Nonresident Disadvantage Total shall be
compared to the Washington contractor bid amounts. The Bidder with the lowest total shall be
the successful Bidder. See example below:
EXAMPLE:
Alaska Nonresident Contractor Bid Amount
Multiplied by the Alaska CPD
Alaska CPD Total

$100,000
x
0.05
$ 5,000

Alaska Nonresident Contractor Bid Amount
Alaska CPD Total
Nonresident Disadvantage Total

$100,000
$ 5,000
$105,000*

* Note –

If the Nonresident Disadvantage Total is lower than all other Washington
contractor bid amounts, the Alaska Nonresident Contractor is the successful
Bidder and will be awarded a contract for the bid amount of $100,000.
If the Nonresident Disadvantage Total is higher than a Washington contractor bid
amount, the successful Washington Bidder will be awarded a contract for the bid
amount.

F. The Contract will only become effective when signed by the Owner. Prior to the Owner’s
signature, any and all costs incurred shall be the sole responsibility of the Bidder.
0.12

DOCUMENTS (ATTACHED)
A.
B.
C.
D.
E.

Advertisement for Bids
Bid Form
Supplemental Bidder Responsibility Criteria (if applicable)
Certificate of Insurance form
Special Conditions (if applicable)

Note:

AIA Payment Bond and Performance Bond current forms (A312) are required. These
forms will not be provided by the Owner.
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Project Name: Kelso Driveway Drainage Repair Work

Project No.:

2017-957 G (1-1)

Contractor Name:

STATE OF WASHINGTON
DEPARTMENT OF ENTERPRISE SERVICES
ENGINEERING & ARCHITECTURAL SERVICES
MAIL TO: PO BOX 41476, OLYMPIA, WA 98504-1476
HAND DELIVER TO: SHIPPING & RECEIVING ROOM NO. 1140
(STOP AT LOBBY FOR DIRECTIONS)
1500 JEFFERSON ST. SE
OLYMPIA, WASHINGTON 98501

BID

FORM

In compliance with the contract documents, the following bid form is submitted:
1) BASE BID (Including Trench Excavation Safety Provisions)

$
(Please print dollar amount in space above)

(do not include Washington State Sales Tax)

TRENCH EXCAVATION SAFETY PROVISIONS

$
(Included also in Base Bid)

If the bid amount contains any work which requires trenching exceeding a depth of four feet, all costs for trench safety shall be
included in the Base Bid and indicated above for adequate trench safety systems in compliance with Chapter 39.04 RCW.
49.17 RCW and WAC 296-155-650. Bidder must include a lump sum dollar amount in blank above (even if the value is $0.00)
to be responsive.

2) BID ALTERNATES (Specify whether additive or deductive)
(1) Pave On Weekend

$

(2)

$

(3)

$

(4)

$

(5)

$

(6)

$

Do not include Washington State Sales Tax in alternate amounts.

The Owner reserves the right to accept or reject any or all bid prices within sixty (60) days of the bid date.
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Page 1 of 3

May 1, 2017

Project Name: Kelso Driveway Drainage Repair Work

Project No.:

2017-957 G (1-1)

Contractor Name:

TIME FOR COMPLETION:
Contract Time - The undersigned hereby agrees to Substantially Complete all the work under the Base
Bid (and accepted Alternates) within 30 calendar days after the date of Notice to Proceed.
Final Completion – All the Work shall be fully and finally completed in accordance with the contract
documents within 10 calendar days after the date of Substantial Completion.
UNIT PRICES (Where applicable) (Do not include Washington State Sales Tax)
Unit
Item No. Description
1.
2.
3.
4.
5.

Estimated
Quantities

Additive
Unit Price
$
$
$
$
$

Deductive
Unit Price
$
$
$
$
$

Per
Measurement

The above unit prices shall be for any additive and deductive work within 15% of the above estimated
quantities. The unit price shall include full compensation for the cost of labor, materials, equipment,
overhead, profit and any additional costs associated with the unit bid.
The Owner reserves the right to accept or reject any or all unit prices within sixty (60) days of the bid
date. Unit prices not accepted within 60 days of the bid date are rejected.
SUBCONTRACTOR LISTING – RCW 39.30.060
If the base bid and the sum of the additive alternates is one million dollars or more, the Bidder shall
provide names of the subcontractors with whom the Bidder will directly subcontract for performance of
the following work. If the Bidder intends to perform the work, the Bidder must enter its name for that
category of work.
The Bidder shall not list more than one subcontractor for each category of work identified
UNLESS subcontractors vary with bid alternates, in which case the Bidder must indicate which
subcontractor will be used for which alternate.
Failure of the Bidder to submit the NAMES of such subcontractors or to name itself to perform
such work shall render the Bidder’s bid nonresponsive and, therefore, VOID.
Designated Work
1.

Firm Name

HVAC
1.a. HVAC Alternate Bid #____
(if applicable)

2.

Plumbing
2.a. Plumbing Alternate Bid #____
(if applicable)
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Project Name: Kelso Driveway Drainage Repair Work

Project No.:

2017-957 G (1-1)

Contractor Name:

Designated Work
3.

Firm Name

Electrical
3.a. Electrical Alternate Bid #____
(if applicable)

Bidder may attach a separate sheet for additional alternate bid subcontractors.
APPRENTICESHIP REQUIREMENTS
The apprentice labor hours required for this project are 0% of the total labor hours. The undersigned
agrees to utilize this level of apprentice participation.
FEDERAL AND STATE REQUIREMENTS
The undersigned agrees to perform the requirements set out and incorporated by reference in attached
“DIVISION 00 SPECIAL CONDITIONS” section in the specifications, if applicable.
LIQUIDATED DAMAGES
The undersigned agrees to pay the Owner as liquidated damages the sum of $800.00 for each
consecutive calendar day that is in default after the Contract Time. Liquidated damages shall be
deducted from the contract invoice after taxes and retainage.
RECEIPT OF ADDENDA
Receipt of the following addenda is acknowledged:
Addendum No.
Addendum No.
Addendum No.

Addendum No.
Addendum No.
Addendum No.

Name of Firm
NOTE: If Bidder is a corporation, write State of Incorporation; if a partnership, give full names and addresses of all parties below .
Signed by

Official Capacity

Print Name
Address
City
Date

State

Zip Code

Telephone

FAX

State of Washington Contractor's License No.
Federal Tax ID #

E-mail address:

Employment Security Department No.
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GENERAL CONDITIONS

SUPPLEMENTAL CONDITIONS
FOR WASHINGTON STATE FACILITIES CONSTRUCTION
(Paragraphs keyed to the State’s General Conditions)

2.02

Replaces Section 2.02 – INSURANCE COVERAGE LIMITS and
CERTIFICATES
A. Insurance Coverage Certificates and Policies
The Contractor shall furnish acceptable proof of insurance coverage on the state of
Washington Certificate of Insurance form SF500A, dated 07/02/92 or ACORD form, as well
as copies of insurance policies.
B. Required Insurance Coverages
1. For a contract less than $100,000.00, the coverage required is:
a. Comprehensive General Liability Insurance – The Contractor shall at all times during
the term of this contract, at its cost and expense, carry and maintain general public
liability insurance, including contractual liability, against claims for bodily injury,
personal injury, death or property damage occurring or arising out of services
provided under this contract. This insurance shall cover claims caused by any act,
omission, or negligence of the Contractor or its officers, agents, representatives,
assigns or servants. The limits of liability insurance, which may be increased as
deemed necessary by the contracting parties, shall be:
Each Occurrence
General Aggregate Limits
(other than products – commercial operations)
Products – Commercial Operations Limit
Personal and Advertising Injury Limit
Fire Damage Limit (any one fire)
Medical Expense Limit (any one person)

$1,000,000.00
$1,000,000.00
$1,000,000.00
$1,000,000.00
$50,000.00
$5,000.00

b. If the contract is for underground utility work, then the Contractor shall provide proof
of insurance for that above in the form of Explosion, Collapse and Underground
(XCU) coverage.
c.

Employers Liability on an occurrence basis in an amount not less than $1,000,000.00
per occurrence.

2. For contracts over $100,000.00 but less than $5,000,000.00 the contractor shall obtain
the coverage limits as listed for contracts below $100,000.00 and General Aggregate and
Products – Commercial Operations Limit of not less than $2,000,000.00.
3. Coverage for Comprehensive General Bodily Injury Liability Insurance for a contract over
$5,000,000.00 is:
Each Occurrence
General Aggregate Limits
(other than products – commercial operations)
Products – Commercial Operations limit
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Personal and Advertising Injury Limit
Fire Damage Limit (any one fire)
Medical Expense Limit (any one Person)

$2,000,000.00
$50,000.00
$5,000.00

4. For all Contracts – Automobile Liability: in the event that services delivered pursuant to
this contract involve the use of vehicles or the transportation of clients, automobile liability
insurance shall be required. If Contractor-owned personal vehicles are used, a Business
Automobile Policy covering at a minimum Code 2 “owned autos only” must be secured. If
Contractor employee’s vehicles are used, the Contractor must also include under the
Business Automobile Policy Code 9, coverage for non-owned autos. The minimum limits
for automobile liability is: $1,000,000.00 per occurrence, using a combined single limit for
bodily injury and property damage.
5. For Contracts for Hazardous Substance Removal (Asbestos Abatement, PCB
Abatement, etc.)
a. In addition to providing insurance coverage for the project as outlined above, the
Contractor shall provide Pollution Liability insurance for the hazardous substance
removal as follows:
EACH OCCURRENCE
$500,000.00

AGGREGATE
$1,000,000.00

or $1,000,000.00 each occurrence/aggregate bodily injury and property damage
combined single limit.
1) Insurance certificate must state that the insurer is covering hazardous substance
removal.
2) Should this insurance be secured on a “claims made” basis, the coverage must
be continuously maintained for one year following the project’s “final completion”
through official completion of the project, plus one year following.
For Contracts where hazardous substance removal is a subcomponent of contracted
work, the general contractor shall provide to the Owner a certificate of insurance for
coverage as defined in 5a. above. The State of Washington must be listed as an
additional insured. This certificate of insurance must be provided to the Owner prior
to commencing work.

3.02

Replaces Section 3.02 B – CONSTRUCTION SCHEDULE
B. Form of Progress Schedule: The Progress Schedule shall be in the form of a Critical Path
Method (CPM) logic network or, with the approval of the Owner, a bar chart schedule may be
submitted. The scheduling of construction is the responsibility of the Contractor and is
included in the contract to assure adequate planning and execution of the work. The
schedule will be used to evaluate progress of the work for payment based on the Schedule of
Values. The schedule shall show the Contractor’s planned order and interdependence of
activities, and sequence of work. As a minimum the schedule shall include:
1. Date of Notice to Proceed;
2. Activities (resources, durations, individual responsible for activity, early starts, late starts,
early finishes, late finishes, etc.);
3. Utility Shutdowns;
4. Interrelationships and dependence of activities;
5. Planned vs. actual status for each activity;
6. Substantial completion;
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7.
8.
9.
10.

Punch list;
Final inspection;
Final completion, and
Float time

The Schedule Duration shall be based on the Contract Time of Completion listed on the Bid
Form. The Owner shall not be obligated to accept any Early Completion Schedule suggested
by the Contractor. The Contract Time for Completion shall establish the Schedule
Completion Date.
If the Contractor feels that the work can be completed in less than the Specified Contract
Time, then the Surplus Time shall be considered Project Float. This Float time shall be
shown on the Project Schedule. It shall be available to accommodate changes in the work
and unforeseen conditions.
Neither the Contractor nor the Owner have exclusive right to this Float Time. It belongs to
the project.

5.02

Replace Section 5.02 B – PERMITS, FEES AND NOTICES
B. Allowances for permit fees: The actual cost of the general building permit (only) and the
public utility hook-up fees will be a direct reimbursement to the Contractor or paid directly to
the permitting agency by the Owner. Fees for these permits should not be included by
the Contractor in his bid amount

Add New Section 5.02 D – PERMITS, FEES, AND NOTICES
D. Contractor to submit copies: The General Contractor shall submit copies of each valid permit
required on the project to the Owner’s representative. Nothing in this part shall be construed
as imposing a duty upon the Owner or A/E to secure permits.

5.04

Replaces 5.04, Section A – PREVAILING WAGES
A. Contractor to pay Prevailing Wages or applicable Federal Wages: Contractor shall pay the
prevailing rate of wages to all workers, laborers, or mechanics employed in the performance
of any part of the Work in accordance with RCW 39.12 and the rules and regulations of the
Department of Labor and Industries. The schedule of prevailing wage rates for the locality or
localities of the Work, is determined by the Industrial Statistician of the Department of Labor
and Industries. It is the Contractor’s responsibility to verify the applicable prevailing wage
rate. If applicable, the Contractor shall comply with all Federal Funding requirements of the
Davis Bacon Act that will be addressed in a separate “DIVISION 00 SPECIAL CONDITIONS”
specification section that will be based on the specific requirements of the funding source. .

Replaces 5.04, Section G – Certified Payrolls
G. Certified Payrolls: Consistent with WAC 296-127-320, the Contractor and any subcontractor
shall submit a certified copy of payroll records if requested. If applicable, the Contractor shall
comply with all Federal Funding requirements of the Davis Bacon Act that will be addressed
in a separate “DIVISION 00 SPECIAL CONDITIONS” specification section that will be based
on the specific requirements of the funding source.
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5.06

Replaces 5.06, Section A – NONDISCRIMINATION
A. Discrimination prohibited by applicable laws: The Contractor and all Subcontractors shall
comply with all applicable federal and state non-discrimination laws, regulations, and policies.
No person shall, on the grounds of age, race, creed, color, sex, sexual orientation, religion,
national origin, marital status, honorably discharged veteran or military status, or disability
(physical, mental, or sensory) be denied the benefits of, or otherwise be subjected to
discrimination under any project, program, or activity, funded, in whole or in part, under this
Agreement.

5.07

Replaces 5.07, Section A – SAFETY PRECAUTIONS
A. In performing this contract, the Contractor shall provide for protecting the lives and health of
employees and other persons; preventing damage to property, materials, supplies, and
equipment; and avoid work interruptions. For these purposes, the Contractor shall:
1. Follow Washington Industrial Safety and Health Act (WISHA) regional directives and
provide a site-specific safety program that will require an accident prevention and hazard
analysis plan for the contractor and each subcontractor on the work site. The Contractor
shall submit a site-specific safety plan to the Owner’s representative prior to the initial
scheduled construction meeting.
2. Provide adequate safety devices and measures including, but not limited to, the
appropriate safety literature, notice, training, permits, placement and use of barricades,
signs, signal lights, ladders, scaffolding, staging, runways, hoist, construction elevators,
shoring, temporary lighting, grounded outlets, wiring, hazardous materials, vehicles,
construction processes, and equipment required by all applicable state, federal, and local
laws and regulations.
3. Comply with the State Environmental Policy Act (SEPA), Clean Air Act, Shoreline
Management Act, and other applicable federal, state, and local statutes and regulations
dealing with the prevention of environmental pollution and the preservation of public
natural resources.
4. Post all permits, notices, and/or approvals in a conspicuous location at the construction
site.
5. Provide any additional measures that the Owner determines to be reasonable and
necessary for ensuring a safe environment in areas open to the public. Nothing in this
part shall be construed as imposing a duty upon the Owner or A/E to prescribe safety
conditions relating to employees, public, or agents of the Contractors.

5.20

Replace Paragraph B – SUBCONTRACTORS AND SUPPLIERS
B. Use qualified Subcontractors: Contractor shall utilize Subcontractors and suppliers, which
are experienced and qualified, and meet the requirements of the Contract Documents, if any.
Contractor shall not utilize any Subcontractor or supplier to whom the Owner has a
reasonable objection, and shall obtain Owner’s written consent before making any
substitutions or additions.
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7.02

Replace Paragraph B.7.c – CHANGE IN THE CONTRACT SUM, Change Order
Pricing – Fixed Price, Components of Increased Cost
c.

Equipment costs: This is an itemization of the type of equipment and the estimated or
actual length of time the construction equipment appropriate for the Work is or will be
used on the change in the Work. Costs will be allowed for construction equipment
only if used solely for the changed Work, or for additional rental costs actually
incurred by the Contractor. Equipment charges shall be computed on the basis of
actual invoice costs or if owned, from the current edition of one of the following
sources:
(1) The National Electrical Contractors Association for equipment used on electrical
work.
(2) The Mechanical Contractors Association of America for equipment used on
mechanical work.
(3) The EquipmentWatch Fleet Manager Estimator Package (digital). The maximum
rate for standby equipment shall not exceed that shown in the Associated
General Contractors Washington State Department of Transportation (AGC
WSDOT) Equipment Rental Agreement, current edition on the Contract
execution date.

10.11 Add Part 10.11 – DIVERSE BUSINESS PARTICIPATION
The state of Washington encourages participation in all of its contracts by Diverse Businesses as
found in RCW Chapters 39, 43, and WAC 326. The voluntary Diverse Business goal of 26%,
which is an aggregate of: 10% Minority Business Enterprises (MBE), 6% Women Business
Enterprises (WBE), 5% Veteran-owned Business, and 5% Washington Small Businesses selfidentified
in
the
Washington
Electronic
Business
Solution
(WEBS)
http://www.des.wa.gov/services/ContractingPurchasing/Business/Pages/WEBSRegistration.aspx.
Contractors are encouraged to meet or exceed the project goals in the advertisement by any level
of participation, regardless of category.
DES reserves the right to adjust the voluntary participation goals.
Businesses are encouraged to register in WEBS, as well as registering as a state certified
M/WBE/Veteran Business.
For reporting, Contractor is required to register and create an account in the DES Diversity
Compliance Program (B2GNow) at https://des.diversitycompliance.com/, and submit monthly
payment information:
1. Payments received by the prime contractor from the Agency
2. Payments paid to each subcontractor, including all lower tier subcontractors
3. Payments paid to each supplier

10.12 Add Part 10.12 - MINIMUM LEVELS OF APPRENTICESHIP PARTICIPATION
In accordance with RCW 39.04.320, the State of Washington requires 15% apprenticeship
participation for projects estimated to cost one million dollars or more.
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A. Apprentice participation, under this contract, may be counted towards the required
percentage (%) only if the apprentices are from an apprenticeship program registered and
approved by the Washington State Apprenticeship and Training Council (RCW 49.04 and
WAC 296-05).
B. Bidders may contact the Department of Labor and Industries, Specialty Compliance Services
Division, Apprenticeship Section, P.O. Box 44530, Olympia, WA 98504-4530 by phone at
(360) 902-5320, and e-mail at Apprentice@Lni.wa.gov, to obtain information on available
apprenticeship programs.
C. For each project that has apprentice requirements, the contractor shall submit a “Statement
of Apprentice and Journeyman Participation” on forms provided by the Department of
Enterprise Services, with every request for progress payment. The Contractor shall submit
consolidated and cumulative data collected by the Contractor and collected from all
subcontractors by the Contractor. The data to be collected and submitted includes the
following:
1.
2.
3.
4.
5.
6.
7.

Contractor name and address
Contract number
Project name
Contract value
Reporting period “Beginning Date” through “End Date”
Name and registration number of each apprentice by contractor
Total number of apprentices and labor hours worked by them, categorized by trade or
craft
8. Total number of journeymen and labor hours worked by them, categorized by trade or
craft
9. Cumulative combined total of apprentice and journeymen labor hours
10. Total percentage of apprentice hours worked
D. No changes to the required percentage (%) of apprentice participation shall be allowed
without written approval of the Owner. In any request for the change, the Contractor shall
clearly demonstrate a good faith effort to comply with the requirements for apprentice
participation.
E. Any substantive violation of the mandatory requirements of this part of the contract may be a
material breach of the contract by the Contractor. The Owner may withhold payment
pursuant to Part 6.05, stop the work for cause pursuant to Part 3.04, and terminate the
contract for cause pursuant to Part 9.01.

10.13 Add Part 10.13 – SPECIAL CONDITIONS
The Owner may have Federal Funding or other special requirements for this project. If applicable, the
Contractor will be required to comply with the “DIVISION 00 SPECIAL CONDITIONS” section in the
specifications that will be based on the specific requirements of the funding source.
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Form
S.F. 500 A
(7/2/92)

State of Washington

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY.
THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE
COVERAGE AFFORDED BY THE POLICIES BELOW.

CERTIFICATE OF
INSURANCE

CERTIFICATE HOLDER:
STATE OF WASHINGTON

INSURED (Legal name and business address)

CONTRACT NUMBER

DEPT. OF ENTERPRISE SERVICES
DIVISION OF E&A SERVICES
1500 JEFFERSON STREET SE
OLYMPIA, WASHINGTON 98501

DATE ISSUED:

PROJECT DESCRIPTION / LOCATIONS / VEHICLES / RESTRICTIONS / SPECIAL ITEMS:

This is to certify that policies of Insurance listed below have been issued to the Insured named above for the policy period indicated.
CO
LTR

TYPE OF INSURANCE

POLICY NUMBER

Date Policy
Effective
(MM/DD/YY)

Date Policy
Expires
(MM/DD/YY)

GENERAL LIABILITY
Commercial General Liability
Claims Made
Occurrence
Owner’s & Contractors Protection

ALL LIMITS IN THOUSANDS

General Aggregate
Products Comp/Ops Aggregate
Personal & Advertising Injury
Each Occurrence
Fire Damage (Any One Fire)
Medical Expense (Any One Person)

Deductible
$
AUTOMOBILE LIABILITY
Any Auto
All Owned Autos
Scheduled Autos
Hired Autos
Non-Owned Autos
Garage Liability
Deductible
$
EXCESS LIABILITY

CSL

$

Bodily Injury
(per person)

$

Bodily Injury
(per accident)

$

Property
Damage

$
$
$
$
$
$

$
Each Occurrence

Other Than Umbrella Form

$
STATUTORY
$
$
$

WORKERS COMPENSATION
AND
EMPLOYER’S LIABILITY

Aggregate

$
(Each Accident)
(Disease Policy Limit)
(Disease-Each Employee)

OTHER
ADDITIONAL PROVISIONS
The State of Washington is included as additional insured as related to the above mentioned project.
Should any of the above described policies be cancelled before the expiration date thereof, the issuing Company must deliver or mail not less than a 45 days written notice to the
above Certificate Holder, per RCW 48.18.290
COMPANIES AFFORDING COVERAGE
NOTE: Attach a separate sheet to this certificate giving
all the company names and their percentage of coverage, if
clarification is needed,

Company Letter

A

ISSUING COMPANY, AGENT OR REPRESENTATIVE
NAME:
ADDRESS:

B
Authorized Signature
C
D

Title
Signature Date
Signee Name

E

Telephone No.

Section 00 90 00, Page 1
PREVAILING WAGE RATES

PREVAILING WAGE RATES
Contractor to verify current Prevailing Wage Rates and Benefit Code Key as required per RCW 39.12.022 and as furnished
by the State of Washington Department of Labor and Industries (Employment Standards Section). Department of Labor &
Industries website is http://www.lni.wa.gov/tradeslicensing/prevwage/wagerates/.
Contractor to verify apprenticeship requirements as required by the Contract Documents. Department of Labor &
Industries website is https://fortress.wa.gov/lni/wagelookup/ApprenticeWageLookup.aspx.
Section 2 of WAC 296-127-011 states that for all contracts, except Building Services Maintenance Contracts, the
prevailing Wage Rates which are in effect on the date when the bids by the Prime Contractor are required to be submitted
to the Contract Awarding Public Agency are the prevailing wage rates which must be paid for the duration of the contract.

END OF PREVAILING WAGES RATES

mcg-ARC 1105.140

August 12, 2013

TECHNICAL SPECIFICATIONS

DIVISION 1
GENERAL TECHNICAL REQUIREMENTS

Washington State Department of Enterprise Services
Kelso Driveway Drainage Repair
Project No. 2017-957

SECTION 01110
SUMMARY OF WORK
PART 1 GENERAL
1.1

SCOPE OF WORK
The work specified in this Section consists of furnishing all labor, materials, and
equipment necessary for construction of the Washington State Department of
Enterprise Services Kelso Driveway Drainage Repair project, as shown on the
Plans, and hereinafter specified, located at 711 Vine Street, Kelso, Washington.
Work shall include, but not be limited to, the removal and replacement of extruded
curb; pressure washing curb, pavement repairs, crack sealing; plane existing
asphalt and overlay; seal coat; installation of stormwater dispersion trench, and
pavement striping.

1.2

DEFINITIONS
Work day – Monday through Friday, excluding Federal holidays.
Weekend – Saturday through Sunday.

1.3

PROJECT INFORMATION
The Contract Documents show the location, arrangement, and type of work to be
performed under the proposed project.
The Contractor shall be responsible for proper notification to and coordination
with all utilities and all other persons and services that will be affected by this
project at least one week in advance of beginning any construction that affects
them.
It is the intent and purpose of these Contract Documents to have constructed
complete facilities in good working order for the least practical cost to the Owner.
Suggestions, recommendations, as well as inquiries from the Contractor that will
serve this purpose are welcome and will be given consideration by the Owner and
the Engineer.

1.4

CONTRACTOR USE OF SITE AND PREMISES
The facility will be in operation during the construction. The building occupants
will continue to conduct business, work days, from 7:00 a.m. to 5 p.m. Access to
the building shall be maintained during these times. The Contractor shall maintain
access, at all times, to all parking areas for this facility. The Contractor may close
the driveway, along the westside of the building, for 7 consecutive days. The
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Contractor shall provide the building manager a minimum of 7 work days notice
prior to restricting driveway access along the westside of the building.
The Contractor shall submit a traffic control plan for any access or pedestrian
closures per Section 01950.
The Contractor may work Monday through Thursday, 5:00 p.m. to 10:00 p.m. and
Friday 5:00 p.m. to Sunday 10:00 p.m. provided the Contractor complies with
local ordinances.
The Contractor shall allow representatives of the funding and regulatory agencies
access to the project site at all times.
1.5

ORDER OF WORK
The order of work will be at the option of the Contractor, in keeping with good
construction practice, time restrictions, requirements of the permits applicable to
this project. The Contractor shall conduct the order of work to allow the existing
facilities to remain operational during the construction of the Project.

1.6

PERMITS AND FEES
A.

The Contractor shall obtain all permits and local business licenses necessary
for the execution of the work and pay the permit (except as indicated
above).

B.

The Contractor shall coordinate and schedule all work with respective
permitting agencies necessary for completion of the work.

*** END OF SECTION ***
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SECTION 01150
SURVEYS
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes all survey for the project. The
Contractor shall provide all construction survey for the Work.
During the prosecution of the work, the Contractor shall make all necessary
measurements to prevent misfitting, and shall be responsible for the accurate
construction of the work.

1.2

DEFINITIONS
The meaning of words and terms used in this provision shall be as listed in
“Definitions of Surveying and Associated Terms” current edition, published by the
American Congress on Surveying and Mapping, and the American Society of Civil
Engineers.

1.3

RELATED WORK SPECIFIED ELSEWHERE
Section
01720

Item
Record Drawings

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
The Contractor shall establish all survey controls, horizontal and vertical, as
necessary to assure proper placement of all Work. The Contractor shall be
responsible for setting, maintaining, and resetting all grades for the Work.
Calculations, surveying, and measuring required for setting and maintaining the
lines and grades shall be the Contractor’s responsibility.
The Contractor shall be responsible for locating and preserving existing
monuments within the right-of-way, which shall include existing property corners
on the right-of-way lines. In the event the Contractor disturbs or destroys any
survey marker, monument, or property corner during the course of construction,
not indicated to be removed on the Plans, the Contractor shall bear all costs or
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survey, resetting, legal claims and filing state forms as required by RCW 58.09.130
and WAC 332-120.

*** END OF SECTION ***
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SECTION 01160
REGULATORY REQUIREMENTS
PART 1 GENERAL
1.1

1.2

DESCRIPTION
A.

Under General Conditions for Washington State Facility Construction,
Article 5.02 C., the Contractor is to comply and give notices required by
various authorities having jurisdiction. Except where otherwise expressly
required by applicable Laws and Regulations, neither the Owner nor A/E
shall be responsible for monitoring the Contractor’s compliance with those
requirements. The Contractor is responsible for keeping building
department, fire department, and other authorities completely informed of
any changes in the work in a timely manner. This includes contract
modifications, amendments, additions, and the like, current as of the
Contract Document date.

B.

Make any and all adjustments or modifications as required to conform to
City ordinances and regulations, and State regulations.

COMPLIANCE REQUIREMENTS
A.

Referenced codes establish minimum requirement levels. Where provisions
of various codes or standards conflict, the more stringent provisions
govern. Promptly submit to A/E written notice of observed contract
document variations from legal requirements.

B.

Compliance requirements include, but are not limited to, the following:
1.

Environmental Requirements
All work to be performed in compliance with applicable provisions
of Chapters 43.21C RCW and 90.50 RCW as amended, 70.105
RCW, Hazardous Waste Management Act of 1976, and other
applicable federal, state, and local statues, ordinances and
regulations dealing with prevention of environmental pollution and
the preservation of public natural resources that affect or are
affected by this project, as well as applicable provisions of Title 39
RCW and Chapter 60.28 RCW are referred to the attention of the
Contractor and are incorporated herein.
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C.

1.3

2.

Occupational Safety and Health Administration (OSHA).

3.

Washington Industrial Safety and Health Act (WISHA).

4.

City of Kelso, Standards, and Ordinances.

Drawings and Specifications govern whenever Drawings and Specifications
require higher standards than are required by governing codes, regulations,
and the like.

SUBMITTALS
A.

For the Owner’s records, submit copies of permits, licenses, certifications,
inspection reports, releases, jurisdictional settlements, notices, receipts for
fee payments, judgments, correspondence, records, and similar documents,
established in conjunction with compliance with standards and regulations
bearing upon performance of the Work prior to Final Completion.

*** END OF SECTION ***
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SECTION 01230
ALTERNATES
PART 1 GENERAL
1.1

SUMMARY
A.

This Section includes administrative and procedural requirements
governing Alternates.

B.

GENERAL
1.

1.2

Each bidder shall state in their bid, in the spaces provided in the Bid
Form:
a.

Their proposal for performing the Base Bid Work.

b.

Additive Alternate proposals, stating the sums to be added
to the Base Bid for adding items of work listed in this
Section.

2.

All bid prices shall include adjustments in the Work of all trades as
may be necessary.

3.

Identification of Work listed below is general in nature. The
Contractor shall provide all materials and associated work
necessary to complete the Work of each respective described
Alternate.

4.

The cost or credit for each Alternate is the net addition to or
deduction from the Contract Sum to incorporate the Alternate into
the Work. No other adjustments are made to the Contract Sum.

DEFINITIONS
The Base Bid includes all work indicated in the Contract Documents and any
issued Addenda for all work, as designated and shown in the Contract Documents,
EXCEPT the work included in the following Alternate Bids described in this
Section which may result in changes to the costs.
An Additive Alternate is an amount proposed by bidders and stated on the Bid
Form for certain work defined in the Contract Documents that may be added to
the Base Bid amount if accepted by the Owner.
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1.3

PROCEDURES
A.

Modify or adjust affected adjacent Work as necessary to completely and
fully integrate the Alternate Work into the Project.
1.

Include as part of each Alternate, miscellaneous devices, accessory
objects, and similar items incidental to or required for a complete
installation whether or not mentioned as part of the Alternate.

B.

Immediately following the award of the Contract, notify each party
involved, in writing, of the status of each Alternate. Indicate whether
Alternates have been accepted, rejected, or deferred for later consideration.
Include a complete description of any negotiated modifications to
Alternates.

C.

Execute accepted Alternates under the same conditions as other Work of
this Contract.

D.

A “Schedule of Alternates” is included at the end of this Section.
Specification Sections referenced in the Schedule contain requirements for
materials necessary to achieve the Work described under each alternate.

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
3.1

SCHEDULE OF ALTERNATE BIDS
A.

PAVE ON WEEKEND
This bid alternate provides all paving be completed between Friday starting
at 5:00 p.m. and ending Sunday at 7:00 p.m.

*** END OF SECTION ***
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SECTION 01300
SUBMITTALS
PART 1 GENERAL
1.1

RELATED DOCUMENTS
A.

1.2

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections,
apply to this Section.

SUMMARY
A.

This Section includes administrative and procedural requirements for
submittals required for performance of the Work, including the following:
1.

Product Data
The individual submittal requirements of certain submittals are
specified in applicable sections for each unit of work.

B.

C.

1.3

Refer to other Division 1 Sections and other Contract Documents for
requirements for administrative submittals. Such submittals include, but
are not limited to, the following:
1.

Permits.

2.

Applications for Payment.

3.

List of subcontractors.

Product data submittals are not Contract Documents. Their purpose is to
demonstrate, for those portions of the Work for which submittals are
required, how Contractor proposes to conform to the information given.

DEFINITIONS
A.

PRODUCT DATA
Product data includes standard printed information on materials, products
and systems, not specially-prepared for this project, other than the
designation of selections from among available choices printed therein.
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1.4

SUBMITTAL PROCEDURES
A.

Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of
performance of related construction activities to avoid delay.
1.

Coordinate each submittal with fabrication, purchasing, testing,
delivery, other submittals, and related activities that require
sequential activity.

2.

Coordinate transmittal of different types of submittals for related
elements of the Work so processing will not be delayed by the need
to review submittals concurrently for coordination.
a.

3.

G&O #17554

The Contractor shall provide submittals requiring
coordination with other submittals to the A/E at one time.
The A/E will review submittals as received, provide
comments, and return them to the Contractor. If the
Contractor did not submit all submittals requiring
coordination at the same time, and a later submittal
identifies conflicts, the Contractor will be responsible for all
costs associated with changes necessary to properly
coordinate the installation of the materials.

To avoid the need to delay installation as a result of the time
required to process submittals, the Contractor shall anticipate the
review times noted in this section and anticipate the possibility of a
resubmittal or rejected submittal and the effect that action would
have on the Project schedule.
a.

All required submittals shall be initially received by the A/E
within five days following the Notice to Proceed date, or
sooner as required by the following submittal review times,
to meet the Construction Schedule need for materials
related to the submittals. Submittals received after these
time periods shall not be a cause for delay claims to the
Project. A/E will not accelerate review time for submittals
received after the indicated time periods, regardless of any
potential impact to the Contractor’s schedule.

b.

Allow 7 working days after receipt by the A/E to complete
the initial review and mail out from the A/E’s office.
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B.
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If the A/E must delay processing a submittal to permit
coordination with subsequent submittals, the 7 working
days will begin upon receipt of the last such coordination
submittal from the Contractor.

d.

Allow 7 working days for reprocessing each submittal after
receipt.

Place a permanent label or title block on each submittal for identification.
Indicate the name of the entity that prepared each submittal on the label or
title block. Consecutively number each submittal beginning with the
number 001.
1.

C.

c.

Include the following information on the label or title block for
processing and recording action taken.
a.

Project name and job number.

b.

Date.

c.

Name and address of the A/E.

d.

Name and address of the Contractor, subcontractor,
supplier and manufacturer as appropriate.

e.

Number and title of appropriate Specification Section.

f.

Drawing number and detail references, as appropriate.

Package each submittal appropriately for transmittal and handling.
Transmit each submittal from the Contractor to the A/E using a transmittal
form. Submittals received from sources other than the Contractor will be
returned through the Contractor without action.
1.

Address no more than one topic or related topics on a single
transmittal (i.e., mechanical items shall not be submitted under same
transmittal with electrical items).

2.

Record relevant information, deviations, and requests for data,
including minor variations and limitations from the Contract
Documents.

3.

Shop drawings, product data, samples, and mock-up as required for
submissions by the technical specification sections are to be
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submitted for A/E’s review/approval. The number of submittals
required is noted in the parenthesis.
a.

1.5

Product Data: six copies.

4.

Number submittals as follows: Numerical Order, Specification
Section, Revision Letter.

5.

In the event of the need to “revise and resubmit” a submittal,
resubmit same in acceptable form/content, clearly identifying
deviations from previous submittal content. Number submittals as
follows: Numerical Order, Specification Section, Revision Letter.

PRODUCT DATA
Product data includes materials, material safety data sheets (msds), Manufacturer’s
printed installation instructions and catalog cuts.
A.

Where product data must be specifically prepared because standard printed
data is not suitable, submit as Shop Drawings.

B.

Mark each copy to show applicable choices and options, and indicate the
applicable information on selected products. Include the following
information:

G&O #17554

1.

Manufacturer’s printed recommendations.

2.

Compliance with recognized trade association standards.

3.

Compliance with recognized testing agency standards.

4.

Application of testing agency labels and seals.

5.

Notation of dimensions verified by field measurement.

6.

Notation of coordination requirements.

7.

Any deviation from Contract Drawings or Specifications.

8.

Date when review has to be finalized to meet schedule.
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C.

1.6

The Contractor is responsible for providing certification that all
construction materials used on the Project are 100 percent free of asbestos
and lead.

A/E’S ACTION
A.

Except for submittals for record, information or similar purposes, A/E will
review each submittal, mark to indicate action taken, and return promptly.

B.

A/E review of submittals does not release Contractor from a proper
installation, compliance with applicable codes, or coordination of the
Work.

C.

The A/E will stamp each submittal with a uniform, self-explanatory action
stamp. The stamp will be marked to indicate the action taken.

D.

The following is a copy of the A/E’s review stamp:
A/E’S REVIEW
No Exceptions Taken
Make Corrections Noted

Rejected – See Remarks
Amend and Resubmit

IMPORTANT NOTICE: This review does not relieve Contractor from his responsibility to
comply and conform with the Plans, Specifications, and Contract Documents.
By:

E.

Date:

The A/E will distribute, as a minimum, the reviewed submittals as follows:
1.

One copy to Owner; along with one sample.

2.

Two copies to A/E file; along with one sample.

Remainder of copies submitted by the Contractor

*** END OF SECTION ***
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SECTION 01305
COMMUNICATIONS
PART 1 GENERAL
1.1

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to
this Section.

1.2

GENERAL COMMUNICATION
A.

Telephone communication and correspondence shall be between
Contractor’s Representative and A/E.

B.

Subcontractors are not to contact members of the design team directly
unless explicitly agreed to by Contractor, A/E and PM. All such contact
and discussions are to be documented in writing by the subcontractor and
submitted to the A/E and PM through the Contractor.

C.

The General Contractor shall transmit problems or questions in writing
using a Request for Information (RFI).

D.

ON-SITE LINES OF AUTHORITY AND COMMUNICATIONS
Establish on-site lines of authority and communications including
attendance at Preconstruction Meeting and Progress Meetings as required
by the A/E and Owner’s Site Representative. All on-site lines of authority
and communications shall be established through the A/E.

1.3

EMERGENCY COMMUNICATION
A.

An Emergency list will be established.
1.

G&O #17554

The Contractor shall provide a list of names, pagers,
wireless and wired telephone numbers of staff who are
capable of addressing an emergency issue that may occur
outside of Contractor’s normal working hours. The
persons designated on the list shall be available at the
project site within 30 minutes of being contacted. Provide
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two names for each of the following:
a.
2.

1.4

1.5

General Contractor.

Submit the list to the A/E 5 working days prior to the
Preconstruction Meeting. The A/E will include the same
information for design team members and Owner
representatives and distribute the list at the
preconstruction meeting.

CORRESPONDENCE
A.

All correspondence to and from Contractor will be routed through A/E
with a copy to the Owner.

B.

Include project title and project number on all correspondence.

REQUEST FOR INFORMATION (RFI)
A.

It is the Contractor’s responsibility to review contract documents in a
timely manner so that the A/E shall have sufficient time to respond to a
request for information prior to the start of actual construction of that part
of the work.

C.

When field conditions or Contract Document contents require clarification
or verification by the A/E or A/E’s subconsultants, a written RFI is to be
submitted as follows:
1.
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Identify the nature and location of each clarification/verification
using a RFI form; provide as a minimum the following information:
a.

Project name and number;

b.

Date;

c.

Date response desired;

d.

RFI number;

e.

Subject;

f.

Initiator of the question;

g.

Indication of costs, if known;

h.

Location on site;
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2.

D.
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i.

Contract drawing reference;

j.

Contract specification section and paragraph reference;

k.

Descriptive text;

l.

Space for reply on same page as questions; and

m.

Single subject matter, 1 item each – architectural, civil,
structural, mechanical, electrical.

Number each RFI sequentially beginning with number 001
(RFI-001). Only one question per RFI.

USES
1.

The RFI form shall be used for interpretation or clarification of the
Contract Documents only.

2.

Do not use the RFI form for the following; the A/E will not reply
and the RFI will be returned without action:
a.

Product or material substitution.

b.

Questions relating to construction means, methods,
techniques, sequences, procedures, or safety precautions.
These are the Contractor’s responsibilities exclusively.

c.

Questions relating to construction schedule, coordination
between trades, or division of work among subcontractors.
These are Contractor’s responsibilities exclusively.

d.

Questions on contract administration procedural matters,
unless they require interpretation or clarifications of the
Contract Documents.

e.

Dimensions or quantities which are shown on the Contract
Documents, which can be measured or calculated from the
information contained in the Contract Documents where
such measurement or calculation is standard construction
industry practice.

f.

Confirmation of interpretations or clarifications previously
provided by the A/E.
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g.

D.

ROUTE
1.

1.6

The Contractor shall not initiate requests for interpretations
reasonably derived from a review of the Contract
Documents.

RFI’s in same manner as correspondence.

E.

Clarifications may be discussed on-site or by telephone with A/E or A/E’s
Consultant with concurrence of the A/E. The essence of these discussions
are to be incorporated into a RFI form and submitted for normal RFI
processing.

F.

REPLY
1.

The A/E will endeavor to reply to all RFI’s promptly as his work
schedule allows and generally no later than 7 working days from
the day received. The consultant will expedite those RFI’s
indicated by the contractor as being critical to the construction
process.

2.

When an RFI involves a complex subject, extensive research or
governmental agency contact, the A/E will inform the Contractor
that additional time is required to prepare a reply. The
Contractor shall cooperate and agree to reasonable additional
time.

3.

The reply shall be a clarification or an interpretation of the
Contract Documents; the reply is not an authorization of change
in the Contract sum or time.

NON-COMPLIANCE NOTICE (NCN)
A.
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Work that is identified as not in compliance with the Contract Documents,
either by oral discussion with the Contractor or written communication to
the Contractor, shall be removed and replaced without cost to the Owner,
including removal of additional material necessary to confirm noncompliance. At its option, the Owner may accept written alternative
solutions by the Contractor and recommended by the A/E. The Contractor
shall notify the A/E and Owner in writing immediately following oral
discussion or receipt of any written communication if the Contractor
believes they are in compliance with the Contract Documents. The A/E
will make a determination based on the Contract Documents. If the A/E
finds the work is in non-compliance the A/E will issue a written non-
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compliance notice (NCN). Such notice, when delivered to the Contractor
at the work site, shall be deemed sufficient for the purpose of notification.
Upon receipt of the NCN, the Contractor shall take immediate action to
correct work. Review corrections at progress meetings for closure.
B.

If the Contractor fails or refuses to comply promptly after the final
determination of the appropriate corrective action, the Owner may:
1.

Issue an order stopping all or part of the work until satisfactory
corrective action has been taken. The Owner will not pay for
non-complying work or follow on work until the non-complying
work is corrected or replaced. If it becomes necessary to stop
work due to non-correction or non-complying work, no delay
claim, time extension, or compensation will be granted; or

2.

The Owner may elect to correct the non-compliant work and back
charge the Contractor by a deductive Change Order.

*** END OF SECTION ***
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SECTION 01310
PROJECT MEETINGS
PART 1 GENERAL
1.1

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to
this Section.

1.2

SUMMARY
A.

1.3

This Section specifies administrative and procedural requirements for
project meetings, including, but not limited to, the following:
1.

Preconstruction meeting;

2.

Weekly progress meetings;

3.

Project closeout meetings.

PRECONSTRUCTION MEETING
A.
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OWNER’S PRECONSTRUCTION MEETING
1.

The Owner will schedule a preconstruction conference before
starting construction, at a time convenient to the Contractor and the
A/E, but no later than five days after the Notice to Proceed. The
conference will be held at the Project site or another convenient
location as selected by Owner.

2.

Attendance is required of the following:
a.

A/E and A/E’s consultants;

b.

Owner’s Representatives;

c.

E&A Services Project Manager;

d.

Contractor’s Superintendent and Project Manager;
Contractor’s QC Representative if different individual than
the Project Manager;
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e.
3.

G&O #17554

Major Subcontractors.

Discussion will cover items of significance, including the
following:
a.

Communication chain and persons authorized to direct
changes;

b.

The Work;

c.

Site Representative’s roles;

d.

Work hours, sequence, phasing, and occupancy;

e.

Special project procedures;

f.

Procedures and processing:
i.

Application for payments;

ii.

Change Order Proposals (COP);

iii.

Field Authorizations (FA);

iv.

Change Orders (CO);

v.

Requests for Information (RFI);

vi.

A/E Supplemental Instructions (ASI)

vii.

Field decisions;

viii.

Submittals;

ix.

Others as appropriate.
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4.

5.

1.4

g.

Project record documents including review of as-builts on a
regular basis during construction;

h.

Construction facilities, and controls;

i.

Temporary utilities;

j.

Security procedures;

k.

Housekeeping procedures;

l.

Utility Shutdowns/Outage Request Form;

m.

Parking;

n.

Schedule Review;

o.

Contractor’s Quality Control System:
i.

CQC Representative.

ii.

CQC daily report.

p.

Hazardous material abatement procedures, if any.

q.

Use of site and premises by Owner and Contractor.

r.

Others, as appropriate.

The A/E will:
a.

Conduct the meeting to review Contract
Administration requirements.

b.

Record, produce, and distribute copies of the minutes to the
PM and General Contractor within 7 days of the meeting.

The General Contractor shall be responsible to distribute copies to
all other Contractor attendees.

PROGRESS MEETINGS
A.

G&O #17554

For purposes of coordination and scheduling after start of the work,
weekly progress meetings will be held to enable an orderly review of the
construction progress and to provide for systematic discussion and
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analysis of concerns that may arise relative to execution of the work.
B.

Contractor, and subcontractors as required, shall incorporate attendance at
these meetings as part of the Base Bid of the project – no overtime
payments will be authorized for Contractor or subcontractors to attend
weekly Progress Meetings or other special meetings if required.

C.

MEETING LOCATIONS
ADA accessible Contractor’s project field office or Owner provided
meeting room, unless otherwise agreed.

D.

ATTENDANCE
Representatives attending meetings are required to be qualified and
authorized to act on behalf of their firms. Attendance shall include:

E.

1.

A/E and A/E’s consultants, as appropriate;

2.

Owner’s Representatives;

3.

E&A Services Project Manager;

4.

Contractor’s Superintendent, Project Manager, and QC
Representative;

5.

Subcontractors, as appropriate;

6.

Others, as appropriate.

AGENDA
Discussion will pertain to items, such as:
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1.

Attendees; list of attendees and company they represent;

2.

Review and approve minutes of previous meeting; written
corrections, additions and/or deletions to previous minutes
acknowledged;

3.

Review Short Interval Schedule;

4.

Review construction schedule; confirm current status of work;
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5.

Determine how behind time work will be expedited, and secure
commitments form entities involving in doing so;

6.

Discuss whether schedule revisions are required to ensure that
current work and subsequent work will be completed within
Contract Time;

7.

Present corrective measures and procedures to regain project
schedule, as applicable;

8.

Present field observations, problems, and conflicts;

9.

Discuss problems impeding progress schedule;

10.

Review Contractor’s quality control system; discuss any concerns
and corrective measures;

11.

Review submittal schedules and logs, present methods to expedite
as required;

12.

Review delivery schedules;

13.

Review outstanding RFIs;

14.

Review proposed changes for:
a.

Effect on construction schedule and on completion date.

b.

Effect on any other contracts of the project.

15.

Review Change Order Proposal log and finalize prices;

16.

Review draft of Application for Payment (at end of month);

17.

Confirm status of the “as-built” drawings and review required
revisions to Project Record Documents; see update requirements
specified below;

18.

Confirm status of shop drawing submittals and approvals;

19.

Review project safety;

20.

Review any outstanding Non-Compliance Notices;

21.

Review any tenant impacts;
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F.

G.

1.5

22.

Review any other business;

23.

Confirm next meeting date, location and time plus those requested
to be in attendance.

A/E will:
1.

Administer weekly progress meetings throughout work progress.

2.

Record and distribute the following by email within 3 working
days after the meeting. Minutes, RFI, ASI, Submittal/Shop
Drawing and Cost Change logs. Distribution to include all
attendees other than those related to the General Contractor’s
Contract. The General Contractor is responsible to distribute
copies to all Contractor attendees.

3.

Provide paper copies of the minutes, RFI, ASI, Submittal/Shop
Drawing and Cost Change logs to attendees at the next meeting.

4.

Ascertain that work is prosecuted consistently with
Contract Documents and construction schedules.

Contractor shall be responsible to provide the following at each meeting:
1.

Current (and updated if necessary) construction schedule which
includes the past week and 2 week “look ahead.”

2.

One set of record documents (Drawings, Specifications,
COs, COPs, RFIs, FAs, etc.).

3.

Current (and updated if necessary) submittal schedule.

4.

Current (updated) set of “as-built” Project Record Documents.

COORDINATION MEETINGS
Contractor shall hold weekly coordination meetings with his subcontractors and
suppliers as deemed necessary by the Contractor for coordination of the work.
Meetings shall be held on site.

1.6

PROJECT CLOSEOUT MEETINGS
For the purpose of attaining project closeout, commencing immediately following
established date of Substantial Completion, Contractor’s project manager and
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superintendent and all subcontractors who have outstanding punch list items
associated with their work, or as otherwise requested and including all
subcontractors involved in the building systems commissioning process, shall
attend weekly closeout meetings which shall be held at the jobsite.
Such meetings shall be held to review and discuss the resolution of all punch list
items in order to attain Final Completion. Closeout meetings shall continue on
a weekly basis until all punch list items have been resolved and Final
Completion is attained.
1.7

ADDITIONAL MEETINGS
As the construction progresses, additional meetings may be required. These may
be called at the direction of or by the A/E or PM.

***END OF SECTION ***
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SECTION 01400
QUALITY CONTROL
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the control tests, test sample
collection, required field-testing, and special inspections as specified herein, and
indicated on the Plans.

1.2

1.3

RELATED WORK SPECIFIED ELSEWHERE
Section

Item

02740

Hot Mix Asphalt

PAYMENT
All testing as required by this Section shall be paid for by the Contractor. All
costs to prepare and implement the sample and testing program shall be included
in the bid prices for the various items associated with the sampling and testing
program.
Retesting and reinspection required because of defective work and testing
performed for the convenience of the Contractor shall also be paid for by the
Contractor.
Testing requirements shall not be cause for claims of delay by the Contractor and
all expenses accruing therefrom shall be deemed incidental to the performance of
the Contract.

PART 2 PRODUCTS
2.1

GENERAL
The Contractor shall be responsible for all material testing specified in the Contract
Documents and any applicable permits and codes. The materials testing laboratory
shall be accredited for performing the various testing methods either by AASHTO
R18, AASHTO 150/IEC 17025 or the American Association for Laboratory
Accreditation and further approved by the Owner. The materials testing
laboratory shall send test results directly to the A/E.
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2.2

HOT MIX ASPHALT
Paving asphalt shall be tested in accordance with the following WSDOT test
methods:
Characteristics

Test Method

Tests on Residue from RTFC Procedure
Absolute Viscosity at 140 degrees F, poise
Kinematic Viscosity at 275 degrees F., cSt, min.
Penetration at 77 degrees F., 100 g/5 sec., min.(1)
Percent of Original Penetration at 77 degrees F, min.
Ductibility at 45 degrees F., cm, min.
Flashpoint, (Cleveland Open Cup), degrees F min. (test on original asphalt)
Solubility in Trichloroethylene percent, min. (test on original asphalt)
(1)

Original penetration, as well as penetration after RTFC loss shall be determined
by AASHTO Test Method T 49.

A.

COMPLETE EXTRACTIVE OF UNCOMPACTED
MIX

208
203
202
201
2
206
214

Test methods shall be in accordance with the following:

B.

1.

AASHTO T68

2.

ASTM D2172

3.

AASHTO T30

DENSITY OF COMPACTED MIX
Test method shall be in accordance with AASHTO T166.
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1.

The Contractor shall employ an independent testing laboratory
approved by the Owner to conduct complete extraction tests on the
uncompacted asphalt concrete pavement mix.

2.

The Contractor shall provide the Engineer with an affidavit from
the asphalt supplier of the characteristics of the paving asphalt.
The paving asphalt shall be tested in accordance with WSDOT
Construction Manual and Standard Specifications, latest edition
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PART 3 EXECUTION
3.1

SAMPLING AND TESTING FREQUENCY
A.

GENERAL
The Contractor shall provide the following quality control tests at the
number and frequency described herein. The precise location of the tests
shall be designated by the Engineer. The Contractor shall cooperate with
laboratory personnel employed to conduct the density testing, sampling of
material(s), and special inspections. The Contractor shall provide safe
access within the work site for laboratory personnel such that density
testing and visual inspection can be performed. The Contractor shall
provide samples of materials to be tested in the quantities required and
herein specified to the appropriate laboratory personnel. The Contractor
shall furnish all labor, equipment, tools, and materials necessary to obtain
and deliver samples as herein designated. He shall also provide and repair
any test holes required in order to facilitate the testing and sampling and to
provide for the testing laboratory’s exclusive use for storage and curing of
test samples until removed to the laboratory.
Any areas tested and further failing compliance with the Specifications
shall be recompacted and retested at the Contractor’s expense, until a
successful density test indicating compliance with these Specifications has
been achieved.

A.

CONCRETE TESTING
All testing shall conform to applicable portions of ACI.
Concrete tests and testing frequency shall be in accordance with the
following table:

Item
Course Aggregate(2)(3)
Fine Aggregate(2)(3)
Combined Aggregate(2)(3)
Consistency(4)
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Test
Gradation
Gradation
Gradation
Slump
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Testing Frequency
1 – 1,000 CY.
1 – 1,000 CY.
1 – 1,000 CY.
Each Day; First truck
and each load until two
successive loads meet
specification.
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Item
Air Content (4)

Test
Air

Cylinders (28 Day)(3)
Cement(1)(3)

Compressive Strength
Chemical and Physical
Certification
Compressive Strength

Grout
(1)

Testing Frequency
Each Day; First truck
and each load until two
successive loads meet
specification.
1 – 50 CY.

1 set/day.

(3)
(4)

Cement may be accepted by the Engineer based on the Manufacturer’s Mill Test Report
number indicating full conformance to the Specification.
The frequency for fine, course, and combined concrete aggregate samples for PCC
Paving and PCC Structures shall be based on the cubic yard (CY) of concrete.
Commercial concrete will be accepted with Certificate of Compliance.
Agency Representative to witness each test.

B.

HOT MIX ASPHALT TESTING FREQUENCY

(2)

The following hot mix asphalt quality control tests shall be completed at
the given frequency:

Material
Mix Design (By
Contractor)

Test
Submittal

Design Mix (include test results).
Aggregate (each size) – 100
pounds. Asphalt - 1 gallon.
Mineral Filler – 10 pounds.

Asphalt (including prime
and tack coat)

Sample and Tests

Submit a 1-quart sample and
material certification with test
results for each shipment or lot of
asphalt. A duplicate 1-quart
sample shall be retained by the
Contractor until the completion of
the job.

Aggregates (from bins or
source)

Gradation

One test prior to start of paving
operation and one every 1,500 tons
or 1,000 cy.

Fractured Faces
LA Abrasion

Specific Gravity
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Minimum Sampling &
Testing Frequency
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Same as gradation.
One test prior to start of paving
and one test every 10,000 tons
thereafter.
Same as gradation.
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Material

Test

Minimum Sampling &
Testing Frequency

Hot Mix Asphalt
(including Asphalt Treated
Base)

Marshall Method
Test

One initial test during mix design
and one per 3,000 tons thereafter.

Specific Gravity

One per each Marshall test.

Compaction

*** END OF SECTION ***
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SECTION 01720
RECORD DRAWINGS
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the record drawings, which shall be
maintained and annotated by the Contractor during construction.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01300

1.3

Item
Submittals

INFORMATION PROVIDED BY THE OWNER
The Contractor will be provided with the following items to maintain record
drawings for the project:
A.

One full size paper set of Plans.

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
3.1

GENERAL
The Contractor shall maintain the following record drawings for the project:
A.

A neat and legibly marked set of Contract Plans showing the final location
of piping, equipment, electrical conduits, outlet boxes and cables;

Unless otherwise specified, record drawings shall be full size and maintained in a
clean, dry, and legible condition. Record documents shall not be used for
construction purposes and shall be available for review by the Engineer during
normal working hours at the Contractor’s field office. At the completion of the
work, prior to final payment, all record drawings shall be submitted to the
Engineer.
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Marking of the drawings shall be kept current and shall be done at the time the
material and equipment are installed. Annotations to the record documents shall
be made with an erasable colored pencil conforming to the following color code:
A.

Additions

-

Red

B.

Deletions

-

Green

C.

Comments

-

Blue

D.

Dimensions

-

Graphite

The Contractor’s record drawings (full-size hard-copy) will be reviewed monthly
for completeness by the Engineer prior to preparing the progress estimate for
payment. If the record drawings do not reflect the work performed, payment for
that item of work will not be included in the progress estimate.

*** END OF SECTION ***
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SECTION 01740
CLEANUP
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the maintenance of the building,
structures, and site(s) in a standard of cleanliness throughout the construction
period as described herein.
Throughout the construction period, the Contractor shall maintain the cleanliness
of the site and structures as described herein. The Contractor is also to maintain
access to all existing, operating equipment such that the equipment may be
serviced and operated.
Dust of all kinds, including concrete dust produced by construction activities,
shall be controlled to avoid damage to existing, operating equipment. Enclosures,
ventilation, and air scrubbing may be required where significant potential for
damage is determined by the Engineer.

1.2

RELATED WORK SPECIFIED ELSEWHERE
In addition to standards described in this Section, comply with all requirements
for cleaning up when described in other sections of these Contract Documents.

1.3

QUALITY ASSURANCE
A.

INSPECTION
The Contractor shall conduct daily site inspections, and more often if
necessary, to verify that requirements are being met.

B.

CODES AND STANDARDS
In addition to the standards described in this Section, comply with all
pertinent requirements of governmental agencies having jurisdiction.

PART 2 PRODUCTS
2.1

CLEANING MATERIALS AND EQUIPMENT
Provide all required personnel, equipment, and materials needed to maintain the
specified standard of cleanliness.
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2.2

COMPATIBILITY
Use only the cleaning materials and equipment which are compatible with the
surface being cleaned, as recommended by the manufacturer of the material or as
approved by the Engineer.

PART 3 EXECUTION
3.1

PROGRESS CLEANING
A.

GENERAL
Retain all stored materials and equipment in an orderly fashion allowing
maximum access, not impeding drainage or traffic, and providing
protection.
Do not allow the accumulation of scrap, debris, waste material, and other
items not required for this work.
At least twice each month, and more often if necessary, completely
remove all scrap, debris, and waste material from the project site.
Provide adequate storage for all materials awaiting removal from the
project site, observing all requirements for fire protection and protection
of the environment.

B.

SITE
Daily, and more often if necessary, inspect the site and pick up all scrap,
debris, and waste material. Move these items into a place designated for
their storage until disposal becomes available.
Weekly, and more often if necessary, inspect all arrangements of materials
stored on the site, restack, arrange, or otherwise service all arrangements
to meet the requirements above.
Maintain the site in a neat and orderly condition at all times so as to meet
the approval of the Engineer.

C.

STRUCTURES
Weekly, and more often if necessary, inspect the structures and pick up all
scrap, debris and waste material. Move these items into a place
designated for their storage until disposal becomes available.
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Weekly, and more often if necessary, sweep clean all interior spaces.
“Clean” shall be interpreted to mean free from dust and other materials
that can be swept with a broom using reasonable diligence.
In preparing to install succeeding materials, clean the structures or
pertinent portions thereof to the degree of cleanliness recommended by the
manufacturer of the succeeding material. Use all equipment and materials
required to achieve the required cleanliness.
D.

STREETS
All paved and unpaved streets in the vicinity of the project shall be kept
free of material tracked from the project site(s) or dropped from vehicles
entering and leaving the site(s). The Contractor shall inspect roads in each
active area daily, and all material deposited on the road from the
Contractor’s activities shall be removed prior to the end of the workday.
This shall include sweeping, as required, to collect any mud, dirt and dust
from the surface. All catch basins and culverts in the work area shall be
inspected before completion and cleaned as directed by the Engineer.

3.2

FINAL CLEANING
A.

DEFINITION
Except as otherwise specifically provided, “clean” shall be interpreted as
meaning the level of cleanliness generally provided by commercial
building maintenance equipment and materials.

B.

GENERAL
Prior to final inspection, remove from the jobsite all tools, surplus
materials, equipment, scrap, debris, and waste. Conduct final project
cleaning as described below.

C.

STRUCTURES
1.

Exterior
Visually inspect all exterior surfaces and remove all traces of soil,
waste, smudges, and other foreign matter. Remove all traces of
splashed materials from adjacent surfaces. If necessary to achieve
a uniform degree of exterior cleanliness, hose down the exterior of
the structure. In the event of stubborn stains not removable with
water, the Engineer may require light sandblasting or other
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cleaning at no additional cost to the Owner.
2.

Interior
Visually inspect all interior surfaces and remove all traces of soil,
waste, smudges, and other foreign matter. Remove all traces of
splashed materials from adjacent surfaces. Remove all paint
droppings, spots, stains, and dirt from finished surfaces. Use only
appropriate cleaning materials and equipment.

3.

Glass
Clean all glass inside and outside.

D.

TIMING
Schedule final cleaning as approved by the Engineer to enable the Owner
to accept a completely clean project, ready for occupancy.

*** END OF SECTION ***
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SECTION 01770
CLOSEOUT PROCEDURES
PART 1 GENERAL
1.1

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and
Supplemental Conditions and other Division 1 Specification Sections, apply to
this Section.

1.2

SUMMARY
A.

B.

This Section includes administrative and procedural requirements for
contract closeout, including, but not limited to, the following:
1.

Inspection procedures.

2.

Project Record Documents.

3.

Final cleanup.

Related Sections include the following:
1.

1.3

Divisions 2 through 16 Sections for specific closeout and special
clean up requirements for products of those Sections.

SUBSTANTIAL COMPLETION:
A.

PRELIMINARY PROCEDURES
Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete
in request.
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1.

Prepare a list of items to be completed and corrected (punch list),
the value of items on the list, and reasons why the Work is not
complete.

2.

Advise Owner of pending insurance change over requirements.

3.

Submit specific warranties, workmanship bonds, maintenance
service agreements, final certifications, and similar documents.
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B.

4.

Obtain and submit releases permitting Owner unrestricted use of
the Work and access to services and utilities.

5.

Prepare and submit Project Record Documents, Final Completion
construction photographs, damage or settlement surveys, property
surveys, and similar final record information.

6.

Terminate and remove temporary facilities from project site,
construction equipment, and similar elements.

INSPECTION
Submit a written request for inspection for Substantial Completion. On
receipt of request, A/E will either proceed with inspection or notify
Contractor of unfulfilled requirements. A/E will prepare the Certificate of
Substantial Completion after inspection or will notify Contractor of items,
either on Contractor’s list or additional items identified by A/E, that must
be completed or corrected before certificate will be issued.

1.4

1.

Reinspection: Request reinspection when the Work identified in
previous inspections as incomplete is completed or corrected.

2.

Results of completed inspection will form the basis of
requirements for Final Completion.

FINAL COMPLETION
A.

PRELIMINARY PROCEDURES
Before requesting final inspection for determining date of Final
Completion, complete the following:
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1.

Submit a final Application for Payment according to the General
Conditions.

2.

Submit certified copy of A/E Substantial Completion inspection
list of items to be completed or corrected (punch list), endorsed
and dated by A/E. The certified copy of the list shall state that
each item has been completed or otherwise resolved for
acceptance.

3.

Submit evidence of final, continuing insurance coverage
complying with insurance requirements.
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B.

INSPECTION
Submit a written request for final inspection for acceptance. On receipt of
request, A/E will either proceed with inspection or notify Contractor of
unfulfilled requirements. A/E will prepare a final Certificate for Payment
after inspection or will notify Contractor of construction that must be
completed or corrected before certificate will be issued.
1.

1.5

Reinspection: Request reinspection when the Work identified in
previous inspections as incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)
A.

PREPARATION
Submit three copies of list. Include name and identification of each area
affected by construction operations for incomplete items and items
needing correction including, if necessary, areas disturbed by Contractor
that are outside the limits of construction.

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
3.1

FINAL CLEANING
A.

GENERAL
Provide final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local
environmental and antipollution regulations.

B.

CLEANING
Complete the following cleaning operations before requesting inspection
for certification of Substantial Completion for entire Project or for a
portion of Project:
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1.

Clean Project site in areas disturbed by construction activities, of
rubbish, waste material, litter, and other foreign substances.

2.

Sweep paved areas broom clean. Remove petrochemical spills,
stains, and other foreign deposits.
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C.

3.

Remove tools, construction equipment, machinery, and surplus
material from Project site.

4.

Clean exposed exterior hard-surfaced finishes to a dirt-free
condition, free of stains, films, and similar foreign substances.
Avoid disturbing natural weathering of exterior surfaces.

5.

Sweep concrete broom clean.

6.

Repair and restore marred, exposed finishes and surfaces. Replace
finishes and surfaces that cannot be satisfactorily repaired or
restored or that already show evidence of repair or restoration.

7.

Leave Project clean and ready for traffic.

Comply with safety standards for cleaning. Do not burn waste materials.
Do not bury debris or excess materials on Owner’s property. Do not
discharge volatile, harmful, or dangerous materials into drainage systems.
Remove waste materials from Project site and dispose of lawfully.

*** END OF SECTION ***
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SECTION 01900
SALVAGE AND DEMOLITION
PART 1
1.1

GENERAL

SCOPE
The work specified in this Section covers the demolition of existing structures and
sitework as indicated on the Plans and as specified herein.
All areas and facilities of the existing facility, which are not to be removed, must
remain in continuous operation during the work. Demolition work shall create a
minimum of interference with the operation of the facility.
The Plans show the major items to be demolished and removed. The Contractor
shall, however, remove any other incidental above-grade items, which are not to be
used in the completed project.

1.2

DEMOLITION
The Contractor shall be responsible for compliance with current City, County,
State, and Federal codes and regulations related to demolition.
The Contractor shall notify all affected utilities and comply with their respective
requirements.
The Contractor shall maintain access for the Owner’s employees during the
demolition period and provide barricades, fences, etc., as required for job site
safety.
Demolition of concrete, asphalt, and other materials shall be done so as to avoid
damage to existing structures intended to remain. Demolition or cutting required
to add to or modify existing structures shall be done in such a manner that the
appearance and utility of the existing structure is not impaired and so that a neat
transition from new to old material may occur.
All waste materials from demolition or cutting shall become the property of the
Contractor and shall be removed from the site and hauled to an approved waste
disposal site.

*** END OF SECTION ***
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SECTION 01950
TRAFFIC CONTROL
PART 1 GENERAL
1.1

SCOPE
Temporary traffic control refers to the control of all types of traffic, including
vehicles, bicyclists and pedestrians (including pedestrians with disabilities). The
Contractor, utilizing contractor labor and contractor-provided equipment and
materials (except when such labor, equipment, or materials are to be provided by
the Owner as specifically identified in the Contract Documents), shall plan,
manage, supervise and perform all temporary traffic control activities need to
support the work of the Contract.
The Contractor shall provide flaggers, signs, and other traffic control devices not
otherwise specified as being furnished by the Owner. The Contractor shall erect
and maintain all construction signs, warning signs, detour signs, and other traffic
control devices, necessary to warn and protect the public at all times from injury or
damage as a result of the Contractor’s operations which may occur on highways,
roads or streets. No work shall be done on or adjacent to the roadway until all
necessary signs and traffic control devices are in place.
The traffic control resources and activities shall be used for the safety of the public,
the Contractor’s employees, the Owner’s personnel and to facilitate the movement
of the traveling public. Traffic control resources and activities may be used for the
separation or merging of public and construction traffic when in accordance with a
specific approved traffic control plan.
Upon failure of the Contractor to immediately provide flaggers; erect, maintain,
and remove signs; or provide, erect, maintain, and remove other traffic control
devices when ordered to do so by the Owner, the Owner may, without further
notice to the Contractor or the Surety, perform any of the above and deduct all of
the costs from the Contractor’s payment.
The Contractor shall be responsible for providing adequate flaggers, signs and
other traffic control devices for the protection of the work and the public at all
times regardless of whether or not the flaggers, signs, and other traffic control
devices are ordered by the Owner, furnished by the Owner, or paid for by the
Owner.
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1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01160
01300

1.3

Item
Regulatory Requirements
Submittals

REFERENCES

This Section references the latest revisions to the following documents:

1.4

Reference
MUTCD

Title
Manual of Uniform Traffic Control Devices
Washington State Modifications to the MUTCD
Quality Guidelines for Temporary Traffic Control Devices

ANSI 107

High Visibility Garment Standard

TRAFFIC CONTROL MANAGEMENT
A.

GENERAL
It is the Contractor’s responsibility to plan, conduct, and safely perform the
work. The Contractor shall manage temporary traffic control with his or
her own staff. Traffic control management responsibilities shall be formally
assigned to one or more company supervisors who are actively involved in
the planning and management of field Contract activities. The Contractor
shall provide the Engineer with a copy of the formal assignment. The
duties of traffic control management may not be subcontracted.
The Contractor shall designate an individual or individuals to perform the
duties of the primary Traffic Control Supervisor (TCS). The designation
shall also identify an alternate TCS who can assume the duties of the
primary TCS in the event that person’s inability to perform. The TCS shall
be responsible for safe implementation of approved Traffic Control Plans
provided by the Contractor.
The primary and alternate TCS shall be certified as worksite traffic control
supervisors by one of the organizations listed herein. Possession of a
current TCS card and flagging card by the primary and alternate TCS is
mandatory. A traffic control management assignment and a TCS
designation are required on all projects that will utilize traffic control.
The Contractor shall maintain 24-hour telephone numbers at which the
Contractor’s assigned traffic control management personnel and the TCS
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can be contacted and be available upon the Engineer’s request at other than
normal working hours. These persons shall have the resources, ability and
authority to expeditiously correct any deficiency in the traffic control
system.
B.

G&O #17554

The duties of the Contractor’s traffic control management personnel shall
include:
1.

Overseeing and approving the actions of the Traffic Control
Supervisor (TCS) to ensure that proper safety and traffic control
measures are implemented and consistent with the specific
requirements created by the Contractor’s work zones and the
Contract. Some form of oversight shall be in place and effective
even when the traffic control management personnel are not present
at the jobsite.

2.

Providing the Contractor’s designated TCS with approved Traffic
Control Plans (TCPs), which are compatible with the work
operations, and traffic control for which they will be implemented.

3.

Discussing proposed traffic control measures and coordinating
implementation of the Contractor-adopted traffic control plan(s)
with the Owner.

4.

Coordinating all traffic control operations, including those of
subcontractors, suppliers, and any adjacent construction or
maintenance operations.

5.

Coordinating the project’s activities (road closures and lane
closures) with appropriate police, fire control agencies, city or
county engineering, medical emergency agencies, school districts,
and transit companies.

6.

Overseeing all requirements of the Contract, which contribute to
the convenience, safety, and orderly movement of vehicular and
pedestrian traffic.

7.

Having the latest adopted edition of the MUTCD including the
Modifications to the MUTCD for Streets and Highways for the
State of Washington and applicable standards and specifications
available at all times on the Project.

8.

Attending all Project meetings where traffic management is
discussed.
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9.

C.

Being present onsite a sufficient amount of time to adequately
accomplish the above-listed duties.

TRAFFIC CONTROL SUPERVISOR
A Traffic Control Supervisor (TCS) shall be on the Project whenever
traffic control labor is required or less frequently, as approved by the
Owner.
The TCS shall personally perform all the duties of the TCS. The TCS’s
duties shall include:
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1.

Inspecting traffic control devices and nighttime lighting for proper
location, installation, message, cleanliness, and effect on the
traveling public. Traffic control devices shall be inspected each
work shift except that Class A signs and nighttime lighting need to
be checked only once a week. Traffic control devices left in place
for 24 hours or more should also be inspected once during the
nonworking hours when they are initially set up (during daylight or
darkness, whichever is opposite of the working hours).

2.

Ensuring that corrections are made if traffic control devices are not
functioning as required. The TCS may make minor revisions to the
approved traffic control plan to accommodate site conditions as
long as the original intent of the traffic control plan is maintained
and the revision has concurrence of the TCM and/or Owner.

3.

Attending traffic control coordinating meetings or coordination
activities as authorized by the Owner.

4.

Ensuring that all needed traffic control devices are available and in
good working condition prior to the need to install those devices.

5.

Ensuring that all pedestrian routes or access points, existing or
temporary, are kept clear and free of obstructions and that all
temporary pedestrian routes or access points are detectable and
accessible to persons with disabilities as provided for in the
approved plans.

6.

Having a current set of approved TCPs and applicable contract
provisions as provided by the TCM and the latest adopted edition
of the MUTCD including the Washington State Modifications to
the MUTCD and applicable standards and specifications.
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1.5

SUBMITTALS
A.

TRAFFIC CONTROL PLAN
The Contractor shall prepare and submit five copies of a Traffic Control
Plan(s). All construction signs, flaggers, spotters, and other traffic control
devices shall be shown on the traffic control plans. The Contractor shall
designate and adopt in writing the specific traffic control plan or plans
required for their method of performing the work. The traffic control
plan(s) shall be in accordance with the established standards for plan
development as shown in the MUTCD, Part VI.
The Traffic Control Plan shall meet the specific requirements of the
franchise agreements and right-of-way permits required for this project. In
addition, the Traffic Control Plan shall meet the following requirements:
The Contractor, at the end of each day, shall leave the Work area in such
condition that it can be traveled without damage to the Work, without
danger to traffic, and without one-way traffic control.

PART 2 PRODUCTS
2.1

TRAFFIC CONTROL DEVICES
Flagging, signs and all other traffic control devices furnished or provided shall
conform to the standards established in the latest WSDOT adopted edition of the
Manual on Uniform Traffic Control Devices (MUTCD) published by the U.S.
Department of Transportation and the Washington State Modifications to the
MUTCD. Requirements for pedestrian traffic control devices are addressed in the
MUTCD.

2.2

CONSTRUCTION SIGNS
All construction signs required by the approved traffic control plan(s) as well as
any other appropriate signs prescribed by the Owner shall be furnished by the
Contractor. The Contractor shall provide the posts or supports and erect and
maintain the signs in a clean, neat, and presentable condition until the necessity for
them has ceased. All non-applicable signs shall be removed or completely covered
with either metal or plywood during periods when they are not needed. When the
need for any of these signs has ceased, the Contractor, upon approval of the
Owner, shall take down these signs, post, or supports.

G&O #17554

01950-5

Washington State Department of Enterprise Services
Kelso Driveway Drainage Repair
Project No. 2017-957

Construction signs will be divided into two classes. Class A construction signs are
those signs that remain in service throughout the construction or during a major
phase of the work. They are mounted on posts, existing fixed structures, or
substantial supports of a semi-permanent nature. Sign and support installation for
Class A signs shall be in accordance with the WSDOT Standard Plans. Class A
signs shall be designated as such on the Traffic Control Plan. Class B
Construction signs are those signs that are placed and removed daily, or are used
for short durations which may extend for 1 to 3 days. They are mounted on
portable or temporary mountings.
Tripod-mounted signs in place more than 3 days in any one location, unless
approved by the Engineer, shall be required to be post-mounted and shall be
classified as Class A construction signs. Where it is necessary to add weight to the
signs for stability, sandbags or other similar ballast may be used but the top of the
ballast shall not be more than 4 inches above the road surface, and shall not
interfere with the breakaway features of the device. The Contractor shall follow
the manufacturer’s recommendations for sign ballasting.
PART 3 EXECUTION
3.1

GENERAL
The Contractor shall provide all labor and equipment to execute the Traffic
Control Plan. It is the Contractor’s responsibility to plan, conduct, and safely
perform the work.
The TCS shall be responsible for safe implementation of approved Traffic Control
Plans provided by the TCM.

3.2

TRAFFIC CONTROL LABOR
The Contractor shall furnish all personnel for flagging, spotting, for the execution
of all procedures related to temporary traffic control and for setup, maintenance
and removal of all temporary traffic control devices and construction signs
necessary to control traffic during construction operations.
Vests and other high-visibility apparel shall be in conformance with ANSI 107.
Flaggers and spotters shall be posted where shown on the approved Traffic
Control Plan. Flaggers and spotters shall possess a current flagging card issued by
the State of Washington, Oregon, or Idaho. The flagging card shall be
immediately available and shown upon request by the Owner.
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During hours of darkness, flagging stations shall be illuminated in a manner that
insures that flaggers can easily be seen but that does not cause glare to the
traveling public. Flagger station illumination shall meet the requirements of the
MUTCD.
Flaggers shall be equipped with portable two-way radios, with a range suitable for
the project. The radios shall be capable of having direct contact wit project
management (foreman, superintendents, etc.)
The Contractor shall furnish flagger Stop/Slow paddles conforming to the
requirements of the MUTCD, except the minimum width shall be 24 inches.

*** END OF SECTION ***
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SECTION 02300
EARTHWORK
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the earthwork, including trench
excavation, backfill excavation and finish grading.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01160
02370
02700
02950

Item
Regulatory Requirements
Erosion Control
Gravel Materials
Site Restoration and Rehabilitation

PART 2 PRODUCTS
2.1

GRAVEL MATERIALS
All gravel materials shall conform to Section 02700.

PART 3 EXECUTION
3.1

PREPARATION
Excavation may commence once all erosion control measures are in place in
accordance with the Plans and Section 02370 and to the satisfaction of the Owner.

3.2

GENERAL REQUIREMENTS
Excavation, compaction and backfill for final site contours shall be formed by
either excavating or compacting fill, as required, to provide the cross-sections as
shown on the Plans.
All excavation performed on this Project shall be considered unclassified.
Excavation shall consist of the removal of any and all material encountered,
including debris, rubble, asphalt, concrete, metal, topsoil, cutting and removal of
existing surfacing, tree stumps, trees, roots, logs, abandoned rail ties, abandoned
piping, piling, rip rap, etc.
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Excavations shall be kept free of water, both surface water and groundwater,
during the excavation and the placement of backfill.
All stockpiles shall be covered with plastic and no stockpile shall be higher than
6 feet above existing grade.
3.3

REUSE AND DISPOSAL OF EXCAVATED MATERIAL
Excavated materials shall be hauled to an approved waste site(s), as selected by
the Contractor. The Contractor shall submit a list of approved waste haul site(s)
to the Owner prior to the commencement of hauling of waste materials. Any
permits required for waste haul and disposal shall be the responsibility of the
Contractor.

3.4

FINAL SITE GRADING
The site shall be graded consistent with the elevations shown on the Plans. The
slopes between elevations shall be uniform or as shown on the Plans. Excavations
and backfill shall be to the elevations required for the placement of all surface
restorations, such as asphalt, concrete, gravel surfacing, or landscaping. All areas
shall be graded to provide proper drainage.

*** END OF SECTION ***
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SECTION 02305
WET WEATHER EARTHWORK
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the procedures to be followed if
earthwork is to be accomplished in wet weather or in wet conditions where control
of soil moisture is difficult.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01200
01300
02300
02370
02700

Item
Measurement and Payment
Submittals
Earthwork
Erosion Control
Gravel Materials

PART 2 PRODUCTS
The size or type of construction equipment shall be selected as required to prevent
soil disturbance. In some instances, it may be necessary to limit equipment size or
to excavate soils with a backhoe, Gradall, or equivalent type of equipment to
minimize subgrade disturbance caused by construction traffic.
Material used as structural fill during wet weather earthwork shall generally consist
of clean granular material containing less than 5 percent fines (material passing the
U.S. Standard No. 200 sieve), based on wet sieving the fraction passing the 3/4inch sieve. The fines shall be non-plastic.
PART 3 EXECUTION
3.1

WET WEATHER EXCAVATION AND FILL PLACEMENT QUALITY
CONTROL
Excavation and placement of fill or backfill material will be observed on a full-time
basis by the Owner, to determine that all work is being accomplished in accordance
with these Specifications.
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3.2

WET WEATHER EARTHWORK PROTECTION
The ground surface shall be sloped away from construction areas to promote the
rapid runoff of precipitation and prevent ponding of water.
Earthwork shall be accomplished in small sections to minimize exposure to wet
weather. Excavation or the removal of unsuitable soil shall be followed
immediately by the placement and compaction of a suitable thickness (generally
8 inches or more if approved by the Owner) of clean foundation gravel.
No soil shall be left uncompacted and exposed to moisture. A smooth drum
vibratory roller, or equivalent, shall be used to seal the ground surface after
placement of fill or backfill materials.
All wet weather work shall meet local, state and federal codes as specified herein
and as indicated on the Plans.

*** END OF SECTION ***
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SECTION 02370
EROSION CONTROL
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the temporary erosion and
sedimentation control (TESC) in and around the site caused by the actions of the
Contractor as shown on the Plans and as specified herein.
Work under this Section shall be directed towards site areas disturbed during
construction as well as all off-site storage and parking areas maintained by the
Contractor.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01160
01300
02300

1.3

Item
Regulatory Requirements
Submittals
Earthwork

CERTIFIED EROSION AND SEDIMENT CONTROL LEAD (CESCL)
The Contractor shall designate a Certified Erosion and Sediment Control Lead
(CESCL) for this project. The CESCL shall have, for the life of this Contract, a
current Certificate of Training in Construction Site Erosion and Spill Control
signed by the WSDOT Water Quality Program Manager.
Duties of the CESCL shall include, but are not limited to:
A.

G&O #17554

Inspecting temporary erosion and spill control Best Management Practice
(BMPs) for proper location, installation, maintenance, and repair.
Inspections shall be made as noted on the Plans and after each significant
precipitation event, including those that occur during weekends and after
working hours. A Temporary Erosion and Spill Control Inspection Report
shall be prepared for each inspection and shall be included in the
Temporary Erosion and Spill Control file. The inspection report shall
include, but not be limited to:
1.

When BMPs are installed, removed or changed;

2.

Repairs needed or made;
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B.

3.

Observations of BMP effectiveness and proper placement;

4.

Recommendations for improving performance of BMPs.

Prepare and maintain a Temporary Erosion and Spill Control file on site
that includes but is not limited to:
1.

Temporary Erosion and Spill Control Inspection Reports;

2.

Spill Prevention, Control, and Countermeasures (SPCC) Plan;

3.

All project permits, including but not limited to grading permits;

4.

Manufacturer instructions for all products used for TESC BMPs;

PART 2 PRODUCTS
2.1

STORM DRAIN INLET (CATCH BASIN) PROTECTION
Storm drain inlet protection shall be with a “silt sack,” as manufactured by ACF
Environmental or equal.

PART 3 EXECUTION
3.1

PREPARATION
Site preparation work shall be performed only during periods when beneficial
results can be obtained. When drought, excessive moisture or other unsatisfactory
conditions prevail, the work shall be stopped.

3.2

BEST MANAGEMENT PRACTICES (BMPS)
All areas or drainage ways downstream of the construction site shall have Best
Management Practices (BMPs) installed prior to the beginning of any clearing
activities. Runoff from cleared or disturbed area shall be directed through the
BMPs. Disturbed ground shall be stabilized at the end of each work day.
Permanent soil stabilization and erosion and sedimentation control shall be
implemented upon reaching finish grade. Slope protection shall be immediately
implemented upon any soils showing signs of erosion. This shall be done in a
manner approved by the Owner.
All BMPs shall be inspected, maintained and kept in a condition sufficient to
provide effective erosion and sedimentation control at all times. The site shall be
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inspected to ensure the BMPs are properly located, constructed and operating as
designed during the first storm. Any necessary adjustments or repairs shall be
made immediately and be approved by the Owner. The BMPs shall be inspected
thereafter and after all significant storm events.
All BMPs shall be removed no later than 10 consecutive calendar days after final
site stabilization has been achieved as determined by the Owner. BMPs such as
storm drain inlet protection, silt fences and supports and plastic coverings shall be
removed and properly disposed of offsite by the Contractor. Areas disturbed by
removal of these BMPs shall be immediately stabilized in a manner approved by
the Owner.

*** END OF SECTION ***
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SECTION 02700
GRAVEL MATERIALS
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the various types of granular materials
that are to be used in trenches and other excavations as shown on the Plans and as
specified herein.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01300
02300
02305
02710

1.3

Item
Submittals
Earthwork
Wet Weather Earthwork
Gravel Surfacing

SUBMITTALS
The Contractor shall provide certificates of laboratory tests in accordance with
Section 01300, indicating particle size distribution for review for each type of
granular material furnished and proctor test reports for all material to be placed as
pipe bedding material, trench backfill, backfill under and around structures and
underneath crushed surfacing , cover aggregate and asphalt concrete pavements.
The certificates and proctor test reports shall be provided to the Owner at least
5 calendar days prior to placement.

PART 2 PRODUCTS
2.1

CRUSHED SURFACING
Crushed surfacing base course and top course shall conform to Section 9-03.9(3)
of the WSDOT Standard Specifications.

PART 3 EXECUTION
3.1

CRUSHED SURFACING
Crushed surfacing base course and/or top course shall be placed underneath
asphalt paving, to the lines and grades shown on the Plans or as required by the
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Plans and shall be compacted to a dense, unyielding state of at least 95 percent of
the maximum dry density, using the modified Proctor, per ASTM D1557.

*** END OF SECTION ***
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SECTION 02710
GRAVEL SURFACING
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the installation of crushed surfacing
materials.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01300
02300
02700

1.3

Item
Submittals
Earthwork
Gravel Materials

SUBMITTALS
The Contractor shall provide the Owner with a certificate of laboratory test
indicating gradation of each material provided in accordance with Section 01300.
The certificate shall be provided to the Owner 5 days prior to placement of any
materials.

PART 2 PRODUCTS
2.1

GRAVEL MATERIALS
All gravel materials shall conform to the requirement of Section 02700.

PART 3 EXECUTION
3.1

SUBGRADE PREPARATION
The subgrade shall be prepared as per Section 2-06.3 of the WSDOT Standard
Specifications. As the rolling of the subgrade proceeds, all soft or spongy areas
shall be removed and the resulting holes filled with ballast material or crushed
surfacing base course as shown on the Plans. The Contractor shall dispose of
excess materials resulting from the preparation of the subgrade. Rollers shall not
be operated adjacent to structures where such use may cause damage. Where the
subgrade abuts structures and compaction with a roller is not possible for practical
reasons, the area shall be compacted with mechanical tampers or other approved
equipment.
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3.2

GRAVEL MATERIAL
Gravel materials shall be placed in the layers and thickness as shown on the Plans.
Gravel materials shall be placed in accordance with Section 4-04.3 of the WSDOT
Standard Specifications.
The Contractor shall place gravel materials in a uniform layer over the entire area
to receive gravel materials without segregation of sizes, to such depth that when
compacted with the power roller, the course shall have the required thickness. The
maximum layer thickness for compaction with a roller shall be 6 inches for crushed
surfacing. The gravel material shall be bladed with a grader and rolled while damp
with a power roller until the course is thoroughly and uniformly compacted and
until its surface is smooth and conforms to grade and crown requirements shown
on the Plans. The cross-section of the finished surface shall be subject to
reasonable variations as approved by the Owner to meet the varying conditions
encountered. The surface shall be maintained in its finished condition until the
succeeding layer is placed.
The roller shall not be operated adjacent to structures where such use may cause
damage. Where the gravel materials abuts structures and compaction with a roller
is not possible for practical reasons, the area shall be compacted with mechanical
tampers or other approved equipment.

3.3

COMPACTION
All materials shall be compacted to a dense, unyielding state of at least 95 percent
of the maximum dry density, using the modified Proctor, per ASTM D1557.

***END OF SECTION***

G&O #17554

02710-2

Washington State Department of Enterprise Services
Kelso Driveway Drainage Repair
Project No. 2017-957

SECTION 02740
HOT MIX ASPHALT PAVING
PART 1 GENERAL
1.1

SCOPE
The work specified in this Section includes the construction of hot mix asphalt
(HMA) paving, crack sealing, removing and replacing damaged HMA extruded
curbs.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01300
02300
02700
02710

1.3

Item
Submittals
Earthwork
Gravel Materials
Gravel Surfacing

SUBMITTALS
The Contractor shall provide certificates of laboratory tests indicating current
sieve analysis data and mix design for asphalt-treated base and hot mix asphalt
pavement mix designs in accordance with Section 01300.

PART 2 PRODUCTS
2.1

HOT MIX ASPHALT PAVEMENT
A.
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Hot mix asphalt pavement, HMA, CL. 1/2" PG 64-22 shall conform to
Section 5-04.2 of the WSDOT Standard Specifications. Prior to the
production of HMA, the Contractor shall determine a design aggregate
structure and asphalt binder content in accordance with WSDOT Standard
Operating Procedure 732. Once the design aggregate structure and asphalt
binder content have been determined, the Contractor shall submit the
HMA mix design on DOT form 350-042 demonstrating the design meets
the requirements of Sections 9-03.8(2) and 9-03.8(6) of the WSDOT
Standard Specifications. Mix designs shall be accepted by commercial
evaluation. The contractor shall only complete the first page of form
350-042. The Contractor shall provide verification of mix design in one
of the following processes:
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Submit samples to WSDOT State Materials Lab for WSDOT
verification testing in accordance with WSDOT Standard
Specifications.

2.

Reference a mix design that has been previously verified by the
WSDOT Field Verification Testing Process or verified by WSDOT
State Materials Lab on a previous project.

B.

Mix design verification is valid for one year from the date of verification.
At the discretion of the Owner, the Owner may accept mix designs
verified beyond the verification year with certification from the Contractor
that the materials and sources are the same as those shown on the original
mix design.

C.

In no case shall the paving begin before the determination of anti-strip
requirements has been made. Anti-strip requirements will be determined
by:

D.

2.2

1.

1.

Testing by Contractor in accordance with WSDOT TM 718.

2.

Historical aggregate source anti-strip use provided by WDOT.

3.

If the determination of anti-strip requirements has not been made
through Item a. or b. above, then a minimum of 0.25 percent antistrip will be used.

The mix design will be the initial Job Mix Formula (JMF) for the HMA
being produced. Any additional adjustments to the JMF will require the
approval of the Owner and may be made per WSDOT Standard
Specifications Section 9-03.8(7).

CATIONIC EMULSIFIED ASPHALT
Cationic emulsified asphalt shall conform to Section 9-02.1(6) of the WSDOT
Standard Specifications.

PART 3 EXECUTION
3.1

ASPHALT SPEED BUMP
The Contractor shall remove the existing speed bump as indicated on the Plans or
as directed in the field by the Engineer. The Contractor shall ensure the area is
clean of dirt, debris and the landscaping behind the curb is excavated so it will not
fall into the work area during construction. The Contractor shall apply a liquid
tack coat to the existing asphalt surface to receive the speed bumps prior to
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placement. The asphalt speed bumps shall machine or hand laid in the areas
shown on the Plans or as directed in the field by the Engineer. The asphalt speed
bump shall be constructed using the Hot Mix Asphalt paving materials described
in this Section.
3.2

HOT MIX ASPHALT PLACEMENT
Asphalt concrete pavement materials shall be placed on compacted subgrade
materials, as shown on the Plans, as indicated elsewhere in these Specifications,
and in conformance with Sections 5-04.3(1), 5-04.3(2), 5-04.3(3), 5-04.3(4),
5-04.3(9), 5-04.3(10), 5-04.3(11), 5-04.3(12), 5-04.3(13), 5-04.3(14) 5-04.3(16)
and 5-04.3(20) of the WSDOT Standard Specifications.
Existing pavement shall be precut before commencing excavation and shall be
removed, as required for the construction. All cuts shall be continuous. Skip
cutting is not allowed.
All existing pavement, which is to remain shall be protected. Edges shall be
tacked before paving. Any edges broken prior to placement of new paving shall
be recut and retacked to the satisfaction of the Engineer at no additional cost to
the Owner.
The Contractor shall keep parking lot open to traffic at all times. In hot weather,
the Contractor shall be required to apply water to the pavement surface to
accelerate the finish rolling of the pavement and to shorten the time required
before reopening to traffic.
Asphalt shall be furnished and installed with an anti-stripping additive to be
added to the HMA material in accordance with Section 9-02.4.
Methods of proportioning, mixing, transporting, laying, processing, rolling, and
compacting the material, and the standards of workmanship shall conform to the
applicable requirements of Division 5 of the WSDOT Standard Specifications.
The HMA shall be rolled and compacted to 91.0 percent of the maximum density
as determined by WSDOT FOP for AASHTO T 209. The grades, lines, and
cross-sections of the finished surface shall be as shown on the Drawings. Asphalt
or asphalt stains that are noticeable on surfaces of aggregate, structures or other
items that will be exposed to view shall be promptly and completely removed.
No material transfer devices or vehicles shall be used on this project.
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3.3

SAWCUTTING
Where shown on the Plans or where directed in the field by the Owner, the
Contractor shall make a neat vertical sawcut at the boundaries of the area to be
removed. Care shall be taken during sawcutting so as to prevent damage to the
existing asphalt concrete, or concrete, to remain in place. Any pavement or
concrete damaged by the Contractor outside the area scheduled for removal due to
the Contractor’s operations or negligence shall be repaired or replaced to the
Owner’s satisfaction by the Contractor at no additional cost to the Owner.
All cuts shall be continuous, full depth, and shall be made with saws specifically
equipped for this purpose. No skip cutting, wheel cutting or jack hammering will
be allowed unless specifically approved otherwise in writing by the Owner.
However, even if preapproved as a method of cutting, no payment will be made
for this type of work, and it shall be considered incidental and included in the
various unit contract and lump sum prices listed in the Proposal.
The location of all pavement cuts shall be preapproved by the Owner in the field
before cutting commences.
All water and slurry material resulting from sawcutting operations shall not be
allowed to enter the storm drainage or sanitary sewer system and shall be
removed from the site and disposed of in accordance with the Washington State
Department of Ecology regulations.
All existing asphalt concrete pavement edges shall be saw cut back to sound
material, in uniform lines immediately prior to paving operations. Any edges
broken between the time of cutting and placement of new paving shall be recut to
the satisfaction of the Owner at no additional cost to the Owner. All excess
excavated materials shall be hauled to waste.

3.4

ASPHALT FINISHING
The exposed face of all joints shall be sealed with an asphalt paint binder, or tack
coat, conforming to Section 5-04 of the WSDOT Standard Specifications. After
pavement is in place, all joints shall be sealed with hot asphalt sealer and a sand
blanket to alleviate tracking.
*** END OF SECTION ***
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SECTION 02760
PAVEMENT MARKINGS
PART 1 GENERAL
1.1

SCOPE
This Section includes the following: furnish and install all painted lines, direction
arrows, handicapped symbols, or similar markings on paved surfaces and concrete
curbs, as shown on the drawings and specified herein.

1.2

RELATED WORK SPECIFIED ELSEWHERE
Section
01300
02525
02740

1.3

Item
Submittals
Extruded Concrete Curbs
Asphalt Concrete Paving

REFERENCES
A.

REFERENCE STANDARDS
Comply with the requirements of the reference standards noted herein,
except where more stringent requirements are described herein or
otherwise required by the Contract Documents.

1.4

B.

2016 Washington State Standard Specifications for Road, Bridge and
Municipal Construction (2016 WSDOT Standard Specification)
Sections 8-22 and 9-34.

C.

Manual of Uniform Traffic Control Devices, latest edition.

SUBMITTALS
A.

PRODUCT DATA
Submit manufacturer’s published descriptive literature and complete
specifications for products specified herein.
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1.5

QUALITY ASSURANCE
A.

QUALIFICATIONS
Pavement marking applicator shall be regularly engaged in this type of
work, and shall provide adequate, experienced manpower and proper
equipment to complete the work.

1.6

DELIVERY, STORAGE AND HANDLING
A.

PACKING AND SHIPPING
Deliver materials in manufacturer’s original, unopened containers, with
labels intact and legible.

PART 2 PRODUCTS
2.1

MATERIALS
Material for pavement marking shall be paint meeting the requirements of 2016
WSDOT Standard Specification Section 9-34.
Lettering to mark the fire lane on the west side of the building shall be 8-inches
from the face of the sidewalk and shall be 18-inches in height. Stencils for this
lettering shall be included with submittals for paint materials.
Lettering to mark the visitor parking areas along the east side of the building
shall be 1-foot from the entrance to the parking stall and shall be 8-inches in
height. Stencils for this lettering shall be included with submittals for paint
materials.

PART 3 EXECUTION
3.1

PRELIMINARY SPOTTING
The Contractor shall be responsible for preliminary spotting of lines before
marking begins. Approval by the Engineer is required before marking begins.
The color of material used for spotting shall match the color of the permanent
paint.

3.2

PREPARATION
All surfaces shall be dry, free of any loose debris, and within the proper
temperature range prior to striping. When required by the pavement marking
manufacturer’s installation instructions, remove pavement markings from
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pavement surfaces that will adversely affect the bond of new pavement marking
material to the roadway surface according to Section 8-22.3(6).
Remove all other contaminants from pavement surfaces that may adversely affect
the installation of new pavement markings by sandblasting, shot-blasting, or
sweeping. Air blast the pavement with a high-pressure system to remove
extraneous or loose material.
Apply materials to new HMA or Seal Coat areas that is sufficiently
cured according to the manufacturer’s recommendations.
For new Portland cement concrete surfaces, remove curing compounds and
laitance by an approved mechanical means. Air blast the pavement with a highpressure system to remove extraneous or loose material. Apply materials to
concrete that has reached a minimum compressive strength of 2,500 psi and that is
sufficiently cured according to the manufacturer’s recommendations.
After the pavement surface is clean and dry, apply primer as recommended by
the manufacturer to the area receiving the pavement markings. Apply the primer
in a continuous, solid film according to the recommendations of the primer
manufacturer and the pavement markings manufacturer.
3.3

APPLICATION
A.

Apply pavement marking materials to clean, dry pavement surfaces and
according to the following:
1.

Place material according to the manufacture’s recommendations;

2.

Place parallel double lines in one pass;

3.

The top of pavement marking shall be smooth and uniform;

4.

Line ends shall be square and clean;

5.

Place pavement marking lines parallel and true to line; and

6.

Place markings in proper alignment with existing markings.

When applying paint, ensure that both the pavement surface and the air
temperature at the time of application are not less than 50 degrees F and
rising.
Two applications of paint will be required to complete all paint markings.
The second application of paint shall be squarely on top of the first pass.
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The time period between paint applications will vary depending on the
type of pavement and paint (low VOC waterborne or low VOC solvent) as
follows:
Pavement Type
Bituminous Surface Treatment

Paint Type
Low VOC Waterborne

Hot Mix Asphalt Pavement

Low VOC Waterborne

Cement Concrete Pavement

Low VOC Waterborne

Bituminous Surface Treatment

Low VOC Solvent

Hot Mix Asphalt Pavement

Low VOC Solvent

Cement Concrete Pavement

Low VOC Solvent

B.

Time Period
4 hours min.,
48 hours max.
4 hours min.,
30 days max.
4 hours min.,
30 days max.
40 min. min.,
48 hrs. max.
40 min. min.,
30 days max.
40 min. min.,
30 days max.

TRAFFIC MARKING PAINT
Unless otherwise indicated, apply traffic marking paint in nominal
4-inch-wide stripes at the rate of 100 to 110 sf/gal.

C.

APPLICATION THICKNESS
Pavement markings shall be applied at the following base line thickness
measured above the pavement surface or above the groove bottom for
grooved markings in thousandths of an inch (mils):
Marking Material
Application
Paint – first coat
Paint – second coat

HMA
spray
spray

PCC
10
15

*** END OF SECTION ***
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BST
10
15

Groove
Depth
10
15

